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CITY OF SAN DIEGO, CALIFORNIA 

NOTICE INVITING BIDS 

1. RECEIPT AND OPENING OF BIDS: Bids will be received at the Public Works Contracting 
Group at the location, time, and date shown on the cover of these specifications for 
performing work on Pipeline Sewer Rehabilitation Phase K-2 Service Laterals (Project). 

2. SUMMARY OF WORK:  The Work involves furnishing all labor, materials, equipment, 
services, and other incidental works and appurtenances for the construction of the Project 
as described in ATTACHMENT A. 

3. BIDS ARE PUBLIC RECORDS:  Upon receipt by the City, Bids shall become public 
records subject to public disclosure.  It is the responsibility of the respondent to clearly 
identify any confidential, proprietary, trade secret or otherwise legally privileged information 
contained within the Bid.  General references to sections of the California Public Records Act 
(PRA) will not suffice. If the Contractor does not provide applicable case law that clearly 
establishes that the requested information is exempt from the disclosure requirements of the 
PRA, the City shall be free to release the information when required in accordance with the 
PRA, pursuant to any other applicable law, or by order of any court or government agency, 
and the Contractor will hold the City harmless for release of this information. 

4. EQUAL OPPORTUNITY CONTRACTING PROGRAM: 

4.1. The City has incorporated mandatory SLBE-ELBE subcontractor participation 
percentages to enhance competition and maximize subcontracting opportunities.  For 
the purpose of achieving the mandatory subcontractor participation percentages, a 
recommended breakdown of the SLBE and ELBE subcontractor participation 
percentages based upon certified SLBE and ELBE firms has also been provided to 
achieve the mandatory subcontractor participation percentages: 

1. SLBE participation 4.5% 

2. ELBE participation 10.8% 

3. Total mandatory participation 15.3% 

4.2. The Bidders are strongly encouraged to attend the Pre-Bid Meeting to better 
understand the Good Faith Effort requirements of this contract.  See the City’s 
document titled “SLBE Program, Instructions For Bidders Completing The Good 
Faith Effort Submittal” available at: http://www.sandiego.gov/eoc/ 

4.3. The Bid will be declared non-responsive if the Bidder fails the following mandatory 
conditions: 

4.3.1. Bidder’s inclusion of SLBE-ELBE certified subcontractors at the overall 
mandatory participation percentage identified in this document; OR. 

4.3.2. Bidder’s submission of Good Faith Effort documentation demonstrating the 
Bidder made a good faith effort to outreach to and include SLBE-ELBE 
Subcontractors required in this document within 3 Working Days of the Bid 
opening if the overall mandatory participation percentage is not met. 
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5. PRE-BID MEETING: 

5.1. There will be a Pre-Bid Meeting to discuss the scope of the Project, bidding 
requirements, pre-qualification process, and Equal Opportunity Contracting Program 
requirements and reporting procedures in the Public Works Contracting Group, 
Conference Room at 1010 Second Avenue, 14th floor, San Diego, CA 92101 
at 10:00 AM, on DECEMBER 4, 2013. 

5.2. All potential bidders are encouraged to attend. 

5.3. To request a copy of the agenda on an alternative format, or to request a sign language or 
oral interpreter for this meeting, call the Public Works Contracting Group at (619) 533-
3450 at least 5 Working Days prior to the Pre-Bid Meeting to ensure availability. 

6. CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING SYSTEM: 

6.1. Prior to the Award of the Contract or each Task Order, you and your Subcontractors 
and Suppliers must register with the City’s web-based contract compliance website, 
Prism®, located here: 

https://pro.prismcompliance.com/default.aspx.  

6.2. The City may not award the contract until registration of all subcontractors and 
suppliers is complete.  In the event this requirement is not met within the time frame 
specified in the Notice of Intent to Award letter, the City reserves the right to rescind 
the Notice of Award / Intent to Award and to make the award to the next responsive 
and responsible bidder / proposer. 

7. JOINT VENTURE CONTRACTORS.  Provide a copy of the Joint Venture agreement and 
the Joint Venture license to the City within 10 Working Days after receiving the Contract 
forms.  See 2-1.1.2, “Joint Venture Contractors” in The WHITEBOOK for details.   

8. PREVAILING WAGE RATES:  Prevailing wage rates apply to this contract.   

8.1. STATE REQUIREMENTS FOR CONTRACTS SUBJECT TO STATE 
PREVAILING WAGE REQUIREMENTS. 

8.1.1. In accordance with the provisions of California Labor Code Sections 1770, et 
seq. as amended, the Director of the Department of Industrial Relations has 
determined the general prevailing rate of per diem wages in accordance 
with the standards set forth in such Sections for the locality in which the 
Work is to be performed.  Copies of the prevailing rate of per diem wages 
may be found at http://www.dir.ca.gov/dlsr/statistics_research.html.  The 
Contractor shall post a copy of the above determination of the prevailing 
rate of per diem wages at each job site and shall make them available to 
any interested party on request. 

8.1.2. Pursuant to Sections 1720 et seq., and 1770 et seq., of the California Labor 
Code the Contractor any Subcontractor shall pay not less than said specified 
rates determined by the Director of the California Department of Industrial 
Relations to all workmen employed by them in the execution of the Work. 
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8.1.3. The wage rates determined by the Director of Industrial Relations and 
published in the Department of Transportation publication entitled, "General 
Prevailing Wage Rates", refer to expiration dates.  If the published wage rate 
does not refer to a predetermined wage rate to be paid after the expiration date, 
said published rate of wage shall be in effect for the life of this contract.  If the 
published wage rate refers to a predetermined wage rate to become effective 
upon expiration of the published wage rate and the predetermined wage rate is 
on file with the Department of Industrial Relations, such predetermined wage 
rate shall become effective on the date following the expiration date and shall 
apply to this contract in the same manner as if it had been published in said 
publication.  If the predetermined wage rate refers to one or more additional 
expiration dates with additional predetermined wage rates, which 
expiration dates occur during the life of this contract, each successive 
predetermined wage rate shall apply to this contract on the date following 
the expiration date of the previous wage rate.  If the last of such 
predetermined wage rates expires during the life of this contract, such 
wage rate shall apply to the balance of the contract. 

8.1.4. The successful bidder intending to use a craft or classification not shown 
on the prevailing rate determinations may be required to pay the rate of the 
craft or classification most closely related to it. 

9. INSURANCE REQUIREMENTS: 

9.1. All certificates of insurance and endorsements required by the contract are to be 
provided upon issuance of the City’s Notice of Intent to Award letter.   

9.2. Refer to sections 7-3, “LIABILITY INSURANCE”, and 7-4, “WORKERS’ 
COMPENSATION INSURANCE” of the Supplementary Special Provisions (SSP) 
for the insurance requirements which must be met. 

10. PREQUALIFICATION OF CONTRACTORS: 

10.1. Contractors submitting Bid must be pre-qualified for the total amount proposed, 
inclusive of all alternate items prior to the date of submittal.  Bids from contractors who 
have not been pre-qualified as applicable and Bids that exceed the maximum dollar 
amount at which contractors are pre-qualified will be deemed non-responsive and 
ineligible for award.  Complete information and prequalification questionnaires are 
available at: 

http://www.sandiego.gov/cip/bidopps/prequalification.shtml 

10.2. The completed questionnaire, financial statement, and bond letter or a copy of the 
contractor’s SLBE-ELBE certification and bond letter, must be submitted no later 
than 2 weeks prior to the bid opening to the Public Works Contracting Group, 
Prequalification Program, 1010 Second Avenue, 14th floor, San Diego, CA 92101.  
For additional information or the answer to questions about the prequalification 
program, contact David Stucky at 619-533-3474 or dstucky@sandiego.gov.  

11. REFERENCE STANDARDS:  Except as otherwise noted or specified, the Work shall be 
completed in accordance with the following standards: 
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Title Edition Document Number 

Standard Specifications for Public Works Construction 
(“The GREENBOOK”) 

2012 PITS070112-01 

City of San Diego Standard Specifications for Public 
Works Construction (“The WHITEBOOK”)* 

2012 PITS070112-02 

City of San Diego Standard Drawings* 2012 PITS070112-03 

Caltrans Standard Specifications 2010 PITS070112-04 

Caltrans Standard Plans 2010 PITS070112-05 

California MUTCD 2012 PITS070112-06 

City Standard Drawings - Updates Approved For Use* Varies Varies 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications and the Equal 
Opportunity Clause Dated 09-11-84 

1984 769023   

NOTE: *Available online under Engineering Documents and References at: 
http://www.sandiego.gov/publicworks/edocref/index.shtml 

12. CITY'S RESPONSES AND ADDENDA:  The City at its option, may respond to any or all 
questions submitted in writing, via letter, or FAX in the form of an addendum.  No oral 
comment shall be of any force or effect with respect to this solicitation. The changes to the 
Contract Documents through addendum are made effective as though originally issued with 
the Bid. The Bidders shall acknowledge the receipt of Addenda on the form provided for this 
purpose in the Bid. 

13. CITY'S RIGHTS RESERVED:  The City reserves the right to cancel the Notice Inviting 
Bids at any time, and further reserves the right to reject submitted Bids, without giving any 
reason for such action, at its sole discretion and without liability.  Costs incurred by the 
Bidder(s) as a result of preparing Bids under the Notice Inviting Bids shall be the sole 
responsibility of each bidder.  The Notice Inviting Bids creates or imposes no obligation upon 
the City to enter a contract. 

14. CONTRACT PRICING FORMAT:  This solicitation is for a Lump Sum contract with Unit 
Price provisions as set forth in the Bid Proposal Form(s), Volume 2. 

15. SUBMITTAL OF “OR EQUAL” ITEMS:  See Section 4-1.6, “Trade Names or Equals” in 
The WHITEBOOK and as amended in the SSP. 

16. AWARD PROCESS: 

16.1. The Award of this contract is contingent upon the Contractor’s compliance with all 
conditions precedent to Award.   

16.2. Upon acceptance of a Bid, the City will prepare contract documents for execution 
within approximately 21 days of the date of the Bid opening and award the Contract 
approximately within 7 days of receipt of properly executed Contract, bonds, and 
insurance documents. 

16.3. This contract will be deemed executed, and effective, only upon the signing of the 
Contract by the Mayor or designee of the City. 
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17. SUBCONTRACT LIMITATIONS:  The Bidder’s attention is directed to Standard 
Specifications for Public Works Construction, Section 2-3, “SUBCONTRACTS” in The 
GREENBOOK and as amended in the SSP which requires the Contractor to self perform the 
amount therein stipulated.  Failure to comply with these requirements may render the Bid 
non-responsive and ineligible for award. 

18. AVAILABILITY OF PLANS AND SPECIFICATIONS:  Contract Documents may be 
obtained by visiting the City’s website:  http://www.sandiego.gov/cip/.  Plans and 
Specifications for this contract are also available for review in the office of the City Clerk or 
Public Works Contracting Group. 

19. SUBMISSION OF QUESTIONS: 

19.1. The Director (or designee), of the Public Works Department is the officer responsible 
for opening, examining, and evaluating the competitive Bids submitted to the City for 
the acquisition, construction and completion of any public improvement except when 
otherwise set forth in these documents.  All questions related to this solicitation shall 
be submitted to: 

Public Works Contracting Group 
1010 Second Avenue, 14th Floor 
San Diego, California, 92101 
Attention:  [Contract Specialist listed on the front cover hereof] 

OR: 

Email address of the Contract Specialist listed on the front cover hereof. 

19.2. Questions received less than 14 days prior to the date for opening of Bids may not be 
considered. 

19.3. Clarifications deemed by the City to be material shall be issued by Addenda and 
uploaded to the City’s online bidding service. 

19.4. Only questions answered by formal written addenda will be binding.  Oral and other 
interpretations or clarifications will be without legal effect.  It is the Bidder's 
responsibility to become informed of any Addenda that have been issued and to 
include all such information in its Bid. 

20. ELIGIBLE BIDDERS:  No person, firm, or corporation shall be allowed to make, file, or be 
interested in more than one (1) Bid for the same work unless alternate Bids are called for.  A 
person, firm or corporation who has submitted a sub-proposal to a Bidder, or who has quoted 
prices on materials to a Bidder, is not hereby disqualified from submitting a sub-proposal or 
quoting prices to other Bidders or from submitting a Bid in its own behalf. Any Bidder who 
submits more than one bid will result in the rejection of all bids submitted. 

21. SAN DIEGO BUSINESS TAX CERTIFICATE:  The Contractor and Subcontractors, not 
already having a City of San Diego Business Tax Certificate for the work contemplated shall 
secure the appropriate certificate from the City Treasurer, Civic Center Plaza, first floor and 
submit to the Contract Specialist upon request or as specified in the Contract Documents. 
Tax Identification numbers for both the Bidder and the listed Subcontractors must be 
submitted on the City provided forms with the Notice Inviting Bids and Contract forms. 
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22. PROPOSAL FORMS:  Bid shall be made only upon the Bidding Documents i.e., Proposal 
form attached to and forming a part of the specifications.  The signature of each person 
signing shall be in longhand.   

22.1. Bidder shall complete and submit all pages in the "Bidding Document" Section (see 
Volume 2) as their Bid per the schedule given under “Required Documents Schedule,” 
(see Volume 1).  Bidder is requested to retain for their reference other portions of the 
Contract Documents that are not required to be submitted with the Bid. The entire 
specifications for the bid package do not need to be submitted with the bid. 

22.2. The City may require any Bidder to furnish a statement of experience, financial 
responsibility, technical ability, equipment, and references. 

22.3. Bids and certain other forms and documents as specified in the Volume 2 of 2 of the 
Contract Documents shall be enclosed in a sealed envelope and shall bear the title of 
the work and name of the Bidder and the appropriate State Contractors License 
designation which the Bidder holds. 

22.4. Bids may be withdrawn by the Bidder prior to, but not after, the time fixed for 
opening of Bids. 

23. BIDDER’S GUARANTEE OF GOOD FAITH (BID SECURITY): 

23.1. With the exception of the contracts valued $5,000 or less, JOC and Design-Build 
contracts, and contracts subject to the Small and Local Business Program of 
$250,000 or less e.g., ELBE contracts, each Bidder shall accompany its Bid with 
either a cashier's check upon some responsible bank, or a check upon such bank 
properly certified or an approved corporate surety bond payable to the City of San 
Diego, for an amount of not less than 10% of the aggregate sum of the Bid, which 
check or bond, and the monies represented thereby shall be held by the City as a 
guarantee that the Bidder, if awarded the contract, will in good faith enter into such 
contract and furnish the required final bonds. 

23.2. The Bidder agrees that in case of Bidder’s refusal or failure to execute this contract 
and give required final bonds, the money represented by a cashier's or certified check shall 
remain the property of the City, and if the Bidder shall fail to execute this contract, 
the Surety agrees that it will pay to the City damages which the City may suffer by 
reason of such failure, not exceeding the sum of 10% of the amount of the Bid. 

23.3. A Bid received without the specified bid security will be rejected as being non-
responsive. 

24. AWARD OF CONTRACT OR REJECTION OF BIDS: 

24.1. This contract may be awarded to the lowest responsible and reliable Bidder. 

24.2. Bidders shall complete the entire Bid schedule (also referred to as “schedule of prices” or 
Proposal form).  Incomplete price schedules will be rejected as being non-responsive. 

24.3. The City reserves the right to reject any or all Bids, and to waive any informality or 
technicality in Bids received and any requirements of these specifications as to 
bidding procedure. 
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24.4. Bidders will not be released on account of their errors of judgment.  Bidders may be 
released only upon receipt by the City from the Bidder within 3 Working Days, 
excluding Saturdays, Sundays, and state holidays, after the opening of Bids, of 
written notice which includes proof of honest, credible, clerical error of material 
nature, free from fraud or fraudulent intent, and of evidence that reasonable care was 
observed in the preparation of the Bid. 

24.5. A non-selected Bidder may protest award of the Contract to the selected Bidder by 
submitting a written “Notice of Intent to Protest” including supporting documentation 
which shall be received by Public Works Contracting Group no later than 10 days 
after the City’s announcement of the selected Bidder or no later than 10 days from 
the date that the City issues notice of designation of a Bidder as non-responsible in 
accordance with San Diego Municipal Code Chapter 2, § 22.3029, “Protests of 
Contract Award.”  

24.6. The City of San Diego will not discriminate with regard to race, religious creed, 
color, national origin, ancestry, physical handicap, marital status, sex or age, in the 
award of contracts. 

24.7. Each Bid package properly executed as required by these specifications shall 
constitute a firm offer, which may be accepted by the City within the time specified 
in the Proposal. 

24.8. The City reserves the right to evaluate all Bids and determine the lowest Bidder on 
the basis of any proposed alternates, additive items or options, at its discretion that 
will be disclosed in the Volume 2 of 2. 

25. BID RESULTS: 

25.1. The Bid opening by the City shall constitute the public announcement of the 
Apparent Low Bidder.  In the event that the Apparent Low Bidder is subsequently 
deemed non-responsive or non-responsible, a public announcement will be posted in 
the City’s web page http://www.sandiego.gov/cip/index.shtml, with the name of the 
newly designated Apparent Low Bidder. 

25.2. To obtain Bid results, either attend Bid opening, review the results on the City’s web 
site, or provide a self-addressed, stamped envelope, referencing Bid number, and Bid 
tabulation will be mailed to you upon verification of extensions.  Bid results cannot 
be given over the telephone. 

26. THE CONTRACT: 

26.1. The Bidder to whom award is made shall execute a written contract with the City of 
San Diego and furnish good and approved bonds and insurance certificates specified 
by the City within 14 days after receipt by Bidder of a form of contract for execution 
unless an extension of time is granted to the Bidder in writing.   

26.2. If the Bidder takes longer than 14 days to fulfill these requirements, then the additional 
time taken shall be added to the Bid guarantee.  The Contract shall be made in the 
form adopted by the City, which includes the provision that no claim or suit whatsoever 
shall be made or brought by Contractor against any officer, agent, or employee of the 
City for or on account of anything done or omitted to be done in connection with this 
contract, nor shall any such officer, agent, or employee be liable hereunder. 
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26.3. If the Bidder to whom the award is made fails to enter into the contract as herein 
provided, the award may be annulled and the Bidder's Guarantee of Good Faith will 
be subject to forfeiture.  An award may be made to the next lowest responsible and 
reliable Bidder who shall fulfill every stipulation embraced herein as if it were the 
party to whom the first award was made. 

26.4. Pursuant to the San Diego City Charter section 94, the City may only award a public 
works contract to the lowest responsible and reliable Bidder. The City will require 
the Apparent Low Bidder to (i) submit information to determine the Bidder’s 
responsibility and reliability, (ii) execute the Contract in form provided by the City, 
and (iii) furnish good and approved bonds and insurance certificates specified by the 
City within 14 Days, unless otherwise approved by the City, in writing after the 
Bidder receives notification from the City, designating the Bidder as the Apparent 
Low Bidder and formally requesting the above mentioned items.   

26.5. The award of the Contract is contingent upon the satisfactory completion of the 
above mentioned items and becomes effective upon the signing of the Contract by the 
Mayor or designee.  If the Apparent Low Bidder does not execute the Contract or 
submit required documents and information, the City may award the Contract to the 
next lowest responsible and reliable Bidder who shall fulfill every condition 
precedent to award.  A corporation designated as the Apparent Low Bidder shall 
furnish evidence of its corporate existence and evidence that the officer signing the 
Contract and bond for the corporation is duly authorized to do so. 

27. EXAMINATION OF PLANS, SPECIFICATIONS, AND SITE OF WORK:  The Bidder 
shall examine carefully the Project Site, the Plans and Specifications, other materials as 
described in the Special Provisions, Section 2-7, and the proposal forms (e.g., Bidding 
Documents).  The submission of a Bid shall be conclusive evidence that the Bidder has 
investigated and is satisfied as to the conditions to be encountered, as to the character, 
quality, and scope of Work, the quantities of materials to be furnished, and as to the 
requirements of the Bidding Documents Proposal, Plans, and Specifications. 

28. CITY STANDARD PROVISIONS.  This contract is subject to the following standard 
provisions. See The WHITEBOOK for details. 

28.1. The City of San Diego Resolution No. R-277952 adopted on May 20, 1991 for a 
Drug-Free Workplace. 

28.2. The City of San Diego Resolution No. R-282153 adopted on June 14, 1993 related to 
the Americans with Disabilities Act. 

28.3. The City of San Diego Municipal Code §22.3004 for Pledge of Compliance. 

28.4. The City of San Diego’s Labor Compliance Program and the State of California 
Labor Code §§1771.5(b) and 1776. 

28.5. Sections 1777.5, 1777.6, and 1777.7 of the State of California Labor Code 
concerning the employment of apprentices by contractors and subcontractors 
performing public works contracts. 

28.6. The City’s Equal Benefits Ordinance (EBO), Chapter 2, Article 2, Division 43 of The 
San Diego Municipal Code (SDMC).  
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28.7. The City’s Information Security Policy (ISP) as defined in the City’s Administrative 
Regulation 90.63.  

29. PRE-AWARD ACTIVITIES: 

29.1. The selected contractor by the City to execute a contract for this Work shall 
provide the information required within the time specified in “Required 
Documents,” of this bid package.  Failure to provide the information within the 
time specified may result in the Bid being rejected as non-responsive. 

29.2. If the Bid is rejected as non-responsive, the selected contractor by the City to 
execute a contract for this Work shall forfeit the required Bid.  The decision that 
the selected contractor by the City to execute a contract for this Work is non-
responsive for failure to provide the information required within the time specified 
shall be at the sole discretion of the City. 

30. PHASED FUNDING: 

30.1. For additional Phased Funding Provisions, see Attachment B. 

31. REQUIRED DOCUMENT SCHEDULE: 

31.1. The Bidder’s attention is directed to the City’s Municipal Code §22.0807(e), (3)-(5) 
for important information regarding grounds for debarment for failure to submit 
required documentation. 

31.2. The specified Equal Opportunity Contracting Program (EOCP) forms are available 
for download from the City’s web site at: 

http://www.sandiego.gov/eoc/forms/index.shtml 

ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

1.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid 

2.  BID SUBMITTAL DATE/TIME ALL BIDDERS Bid Bond 

3.  BID SUBMITTAL DATE/TIME ALL BIDDERS Non-collusion Affidavit to be Executed 
By Bidder and Submitted with Bid under 
23 USC 112 and PCC 7106 

4.  BID SUBMITTAL DATE/TIME ALL BIDDERS Contractors Certification of Pending 
Actions 

5.  BID SUBMITTAL DATE/TIME ALL BIDDERS Equal Benefits Ordinance Certification 
of Compliance 

6.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA35 - List of Subcontractors 

7.  BID SUBMITTAL DATE/TIME ALL BIDDERS Form AA40 - Named 
Equipment/Material Supplier List  

8.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS SLBE Good Faith Efforts 
Documentation  

9.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS Form AA60 – List of Work Made 
Available 
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ITEM WHEN DUE FROM DOCUMENT TO BE SUBMITTED 

10.  WITHIN 3 WORKING DAYS OF 
BID OPENING WITH GOOD FAITH 
EFFORT DOCUMENTATION 

ALL BIDDERS Proof of Valid DBE-MBE-WBE-DVBE 
Certification Status e.g., Certs.  

11.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

3 APPARENT 
LOW BIDDER 

Contractor’s Experience and Past Project 
Documentation.  See Sections 500 

12.  WITHIN 5 WORKING DAYS OF 
BID OPENING 

3 APPARENT 
LOW BIDDER 

Manufacturer Certification per Section 
500-1.1.2.1 

13.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Phased Funding Schedule Agreement 
(when required)  

14.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Pre-Award Schedule (Phased Funded 
Contracts Only) 

15.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Names of the principal individual 
owners of the Apparent Low Bidder  

16.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

If the Contractor is a Joint Venture:  

 Joint Venture Agreement 

 Joint Venture License 

17.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Form BB05 - Work Force Report  

18.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Agreement 

19.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contract Forms - Payment and 
Performance Bond 

20.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Certificates of Insurance and 
Endorsements 

21.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - Drug-Free 
Workplace  

22.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractor Certification - American with 
Disabilities Act  

23.  WITHIN 10 WORKING DAYS 
AFTER RECEIPT BY BIDDER OF 
CONTRACT FORMS 

APPARENT 
LOW BIDDER 

Contractors Standards - Pledge of 
Compliance  
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CONTRACT FORMS 

AGREEMENT 
 



CONTRACT FORMS 

CONSTRUCTION CONTRACT 

This contract is made and entered into between THE CITY OF SAN DIEGO, a municipal corporation, 
herein called "City", and SC VALLEY ENGINEERING, INC. , herein called 
"Contractor" for construction of Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Bid No.K-14-1186-DBB-3; in the amount of ONE MILLION NINE HUNDRED NINETY-
THREE THOUSAND DOLLARS AND 00/100 ($1,993,000.00), which is comprised ofthe Base Bid 
alone. 

IN CONSIDERATION of the payments to be made hereunder and the mutual unde1iakings of the pa1iies 
hereto, City and Contractor agree as follows: 

1. The following are incorporated into this contract as though fully set forth herein: 

(a) The attached Faithful Performance and Payment Bonds. 

(b) The attached Proposal included in the Bid documents by the Contractor. 

(c) Reference Standards listed in the Notice Inviting Bids and the Supplementary Special 
Provisions (SSP). 

(d) Phased Funding Schedule Agreement. 

(e) That certain documents entitled Pipeline Sewer Rehabilitation Phase K-2 Service 
Laterals, on file in the office of the Public Works Depmiment as Document No. 
B-11028, as well as all matters referenced therein. 

2. The Contractor shall perfom1 and be bound by all the terms and conditions of this contract and in 
strict conformity therewith shall perform and complete in a good and workmanlike manner 
Pipeline Sewer Rehabilitation Phase K-2 Service Laterals, Bid Number: 
K-14-1186-DBB-3, San Diego, California. 

3. For such performances, the City shall pay to Contractor the amounts set forth at the times and in 
the manner and with such additions or deductions as are provided for in this contract, and the 
Contractor shall accept such payment in full satisfaction of all claims incident to such 
performances. 

4. No claim or suit whatsoever shall be made or brought by Contractor against any officer, agent, or 
employee of the City for or on account of anything done or omitted to be done in connection with 
this contract, nor shall any such officer, agent, or employee be liable hereunder. 

5. This contract is effective as of the date that the Mayor or designee signs the agreement. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Contract Forms 
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CONTRACT FORMS (continued) 

IN WITNESS WHEREOF, this Agreement is signed by the City of San Diego, acting by and through its 
Mayor or designee, pursuant to Municipal Code §22.3102 authorizing such execution. 

THE CITY OF SAN DIEGO 

Print Name: __________ _ 

Date: 

Stephen Samara 
Senior Contract Specialist 

~~.~ 

By~+V~~q--+~~~~~~----

Print N ame\2l_m \)Q} 

Title:ilSI decO 
Date E.tb \ Q 1 20 d-

APPROVED AS TO FORM AND LEGALITY 

Jan I. Goldsmith, City Attorney 

PrintName: Pedro Y.Je_~ ,ff. 
Deputy City Attorney 

Date: i/z~/ti 

City of San Diego License No.: \j2DD I D DS~{OJ 

State Contractor's License No.: L0245'Et1 A--
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CONTRACT FORMS 
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CONTRACT FOl~MS ATTACHMF.,NTS 
PERFORMANCE BO·ND AND LABOI~ ANn MATERIALMEN'S .Q:OND 

SC V))\l:iJJdltY:ENGlNEERING; INC. , a corporation, as principal, and 

_ .. , __ T~.~.-~anover Insurance f£.11Jpany .M ____ , a corporation authorized to do business 

[n the State of CaH:furtti~1 as Sutety; hereby obligate themselves, their sucoessors and assi~ns, jointly and 

SQ;V'¢11a!\y, to 'rhq City of San Diego ia· rntmio_ipal cotvoration iii the sum of 

OS MILLION NiiN'Ji} :fl!UNDJ.tED NlNET\' .. TtiRE:m THOUSAND lJOI"'Lal~S £1;~:0 

gl1i,MP 61il,~93e~O.OO,Q.{l) 'for the !1rtrbft11 petformance of the annexed contt:l'J,ct, and in the sum of 

!lNE MILLION N~FUJNDRED J:illi1!:1'Y~l'HREE TllPYSA.ND. DQJ ... LARS &ND 

00/lOO .(jl119.93.,00IM0) for the befleflt. of laborcr·s and materiahmm designated below. 

If tl1¢ Pd:tidpal sha:lt faithftrH:r' porfortt1 the annexed contract fiyeline, Sewer Reltabili.talion 
Pltf!,$0 1<::-.i Service. Latetals, Bicl fhlinber ~~l~"'ll.86.-;Q;HD~3, San J)iego, California then the 
obHgation :J1ere'in with rJ:1S;pect to a fuit:llfttl perfm'n'umce shall l)e void; otb~J"Wise it shall remain in full 
tOl'C¢. 

ff 'the J?,rlncipttl shallJ.DI'Oi111!JtlY pay nJl p.efS011S, ni•i11S and COcpotations fw·nishil1$ materials fOr or 
pet1btt!t1f11g''labor i,n: ttTe exc<:H.tfit1n of this conl:t~act, and shall pay all an1ounts due under the Cat~fomia 
Unempl0yinent TnJSut\tttlec.;h\;ctthen t1Hil' obligatl·on ho,t:ein with respect ttr laborers and materia·! men shall be 
voit~ mtt1erwl<se. itshallv.etrntin in full force. 

The obligfl:ti<m l:rer.ein with respect to Jabtn\ei'S and materhtl!nen shall inure to the benet1t liYf all 
p.etson~>~ ttrms <'tn.~iL ocyt'P9rac-iDhs entitled to file oltrims under the pt·ovisions of Chapter 3 t)f Division 5 of 
title J oftbe <Jmit~l:iiltlent .Code ofthe· State of California ot· under the pmvlsions ofSectien 3082 et seq. 
crfthe Orvil Gode ofthe .:State of Ca,iifornia. 

Cha:ngi';S ii1 l:lle terms of the .mmex.ed OQntract or specff:lcations accompanying same ot· referred to 
thereh1 slml!J1ot•a:1!'f~ct th!:J St!ret\)'\\; obligation on this bond, and the Sutety hereby waives notice of so.me. 

PipeJlni!Hli(}w.er RehabiUtntlon Phase K-2 Snrvice Laterals 
·contnlct Fo!Tnll· Attachntertts 
Volume 1 <tf2 (Rev. Nov. 20 13) 
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CONTRA.CT FORMS ATTACHMENTS {continued) 
PIRFORMANCE l~OND AND LABOR AND MATEJ!HALMEN'S l~OND 

The Sut•ety shall pay reas0tu1ble attorney's t'e:es should suit be tm:mght to enforce the ptovisions of thi-s bond. 

ranted . January 31, 2014 

PiMilne ScWl:W !\;¢habili~atipn Phase K·2 Service Latera Is 
Contrnot Fot·t\ls Alttliohmems 
Vo!lmTe I of2 (:Rev. N.ov. 2013) 

858-200-41 00 ...._._._. _____ , 
tooal Telephone No. ofSw·ety 

Premium$ 17,611.~0 

Bond 1021141 

* Bonds Executed in Triplicate 
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THEHANOVERINSURANCECOMPANY 
MASSACHUSETTS BAY INSURANCE COMPANY 
CITIZENS INSURANCE COMPANY OF AMERICA 

POWERS OF ATTORNEY 
CERTIFIED COPY 

KNOW ALL MEN BY THESE PRESENTS: That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being 
corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation 
organized and existing under the laws of the State of Michigan, do hereby constitute and appoint 

Nicki Edwards, John T. Dole, Daniel P. Dole and/or Robert P. Dole 

of Bonita, CA and each is a true and lawful Attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for, 
and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled in, only within the area therein designated 

any and all bonds, recognizances, undertakings, contracts of indemnity or other writings obligatory in the nature thereof, as follows: 

Any such obligations in the United States, not to exceed Ten Million and No/100 ($10,000,000) in any single instance 

and said companies hereby ratify and confirm all and whatsoever said Attorney(s)-in-fact may lawfully do in the premises by virtue of these presents. 
These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions 
are stili In effect: 

"RESOLVED, That the President or any Vice President, In conjunction with any Vice President, be and they are hereby authorized and empowered to appoint 
Attorneys-in-fact of the Company, in its narne and as Its acts, to execute and acknowledge for and on its behalf as Surety any and ali bonds, recognizances, 
contracts of Indemnity, waivers of citation and ali other writings obligatory In the nature thereof, with power to attach thereto the seal ofthe Company. Any such 
writings so executed by such Attorneys-in-fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly 
elected officers of the Company in their own proper persons." (Adopted October 7, 1981 ·The Hanover Insurance Company; Adopted April14, 1982-
Massachusetts Bay insurance Company; Adopted September 7, 2001 -Citizens Insurance Company of America) 

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE 
COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by two Vice Presidents, 

this 11th day of November 2011. THE HANOVER INSURANCE COMPANY 
MASSAOHUS TTS BAY INSURANCE COMPANY 
CITIZENS I A E ANY OF AMERICA _ ....... 

THE COMMONWEALTH OF MASSACHUSETTS ) 
COUNTY OF WORCESTER ) ss. (...._ 

on this 11th day of November 2011 before me came the above named Vice Presidents ofThe Hanover Insurance Company, Massachusetts Bay insurance 
Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the 
seals affixed to the preceding instrument are the corporate seals ofThe Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens 
Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said 
instrument by the authority and direction of said Corporations. 

Barbara A. Garlick, Notary Public 
My Commission Expires September 21, 2018 

1 the undersigned Vice President of The Hanover Insurance Company, Massachusetts Bay insurance Company and Citizens Insurance Company of America, 
hereby certify that the above and foregoing is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do hereby further 
certify that the said Powers of Attorney are still in force and effect. 

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company, 
Massachusetts Bay Insurance Company and Citizens Insurance Company of America. 

"RESOLVED, That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification in respect thereto, granted and executed 
by the President or any Vice President In conjunction with any Vice President of the Company, shall be binding on the Company to the same extent as if ali 
signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile." (Adopted October 7, 1981 -The 
Hanover Insurance Company; Adopted Aprii14, 1982- Massachusetts Bay Insurance Company; Adopted September 7, 2001 -Citizens insurance Company of 
America) 

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 31 day of January 2014. 

THE HANOVER INSURANCE COMPANY 
MASSACHUSETTS BAY INSURANCE COMPANY 
CITIZeNS INSURANCE COMPANY OF AMERICA 

L~-~ A '!J;ltt<-
~~ Margosian, Vice President 



CONTRACTOR CERTIFICATION 

DRUG-FREE WORKPLACE 

PROJECT TITLE : ___ "'""P;..:i""p"""el~in::.e~S..:::.ew.:..!..:::.e=-r -=-R=-=eo=:h:=a..:::cb.:.:il::..:it:=::at.::.::i~on=P~h:..::a:o:.se;:::..;.;K::...·=-2~S::..::e;.:..rv..:....I:..:' c:.::.e'""'L~a::..::t"""er:..:a::::.ls"-----

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. 100-17 
regarding Drug-Free Workplace as outlined in the WHITEBOOK, Section 7-13.3, "Drug-Free 
Workplace", of the project specifications, and that; 

has in place a drug-free workplace program that complies with said policy. I further certifY that each 
subcontract agreement for this project contains language which indicates the subcontractor's agreement to 
abide by the provisions of subdivisions a) thro · gh c) of the policy as outlined. 

Signed----:;7~~4'1L'"'t,.._--'-~-··----v------"-"<At-f------------

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Drug-Free Workplace 
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CONTRACTOR CERTIFICATION 

AMERICAN WITH DISABILITIES ACT (ADA) COMPLIANCE 
CERTIFICATION 

PROJECT TITLE: ___ ..::;.P-"Jipt<..:e"-"h~'n'-"e:...::S::.::e::..:.w:...:e:.:..r"""'R:;.:e::.:;ho.:::a~b.!.!il.!.!it:::.at"""i"""on~P.!.!h:::.as~e::...:I~(~-2::.....':::.S::::..:ei'-.!·v...:.:ic~e::...:L~a~t:.:::e.!...!ra~l~s ___ _ 

I hereby certify that I am familiar with the requirements of San Diego City Council Policy No. I 00-4 
regarding the American With Disabilities Act (ADA) outlined in the WHITEBOOK, Section 7-13.2, 
"American With Disabilities Act", of the project specifications, and that; 

has in place a workplace program that complies with said policy. I further cetiify that each subcontract 
agreement for this project contains language which indicates the subcontractor's agreement to abide by 
the provisions of the policy as outlined. 
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CONTRACTOR CERTIFICATION 

CONTRACTOR STANDARDS- PLEDGE OF COMPLIANCE 

PROJECT TITLE: ___ ~P...o..h~;:.:1e:::.:l.:.:in:..::e:....!S~e::..:.w:....:e::.:..r~Rc:::e:::.:.h::.::a~b:.!!il~it=a=ti~on~P..::h=a!::.:se:::.cK=-.;-2~S~erv~ic~e~L::!a:;:.;t::.:::e~ra:::.:l~s ___ _ 

I ..Q..eclare under penalty of perjur~ that I am authorized to make this certification on behalf of 
~~ ·· L.. ·,;, ·eC \ C , as Contractor, that I am familiar with the 

requirements of ity San Di go Municipal Code § 22.3224 regarding Contractor Standards as 
outlined in the WHITEBOOK, Section 7-13.4, ("Contractor Standards"), ofthe project specifications, 
and that Contractor has complied with those requirements. 

I further cetiifY that each of the Contractor's subcontractors whose subcontracts are greater than $50,000 
in value has completed a Pledge of Compliance attesting under penalty of perjury of having complied 
with City of San Diego Municipal Code § 22.3224. 

Signed ~ 

&mv.e\ fb Wa·k 
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AFFIDAVIT OF DISPOSAL 

WHEREAS, on the DAY OF , the undersigned entered into 
and executed a contract with the City of San Diego, a municipal corporation, for: 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
(Name ofProject) 

as particularly described in said contract and identified as Bid No. K-14-1186-DBB-3; 
SAP No. (WBS/IO/CC) B-11028; and WHEREAS, the specification of said contract requires the 
Contractor to affirm that "all brush, trash, debris, and surplus materials resulting from this project have 
been disposed of in a legal manner"; and WHEREAS, said contract has been completed and all surplus 
materials disposed of: 

NOW, THEREFORE, in consideration of the final payment by the City of San Diego to said Contractor 
under the terms of said contract, the undersigned Contractor, does hereby affirm that all surplus materials 
as described in said contract have been disposed of at the following location(s) 

and that they have been disposed of according to all applicable laws and regulations. 

Dated this _____ DAY OF _____________ _ 

-----------------------
by 

ATTEST: 

State of ____________ _ 
County of ___________ _ 

Contractor 

On this __ DAY OF , 2 , before the undersigned, a Notary Public in 
and for said County and State, duly commissioned and sworn, personally appeared 
------------------------known to me to be the ________________ _ 
Contractor named in the foregoing Release, and whose name is subscribed thereto, and acknowledged to 
me that said Contractor executed the said Release. 

Notary Public in and for said County and State 
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SCOPE OF WORK  

1. SCOPE OF WORK:  To rehabilitate approximately 21,378 linear feet of sewer service 
laterals; installing cleanouts to each sewer lateral connection including point repairs if 
needed. 

1.1. The Work shall be performed in accordance with: 

1.1.1. The Notice Inviting Bids inclusive. 

2. CONSTRUCTION COST:  The City’s estimated construction cost for this contract is 
$1,753,000. 

3. LOCATION OF WORK:  See Appendix E. 

4. CONTRACT TIME: The Contract Time for completion of the Work shall be 
168 Working Days. 

5. CONTRACTOR'S LICENSE CLASSIFICATION: In accordance with the provisions of 
California Law, the Contractor shall possess valid appropriate license(s) at the time that the 
Bid is submitted.  Failure to possess the specified license(s) shall render the Bid as non-
responsive and shall act as a bar to award of the Contract to any Bidder not possessing 
required license(s) at the time of Bid. 

5.1. The City has determined the following licensing classifications for this contract: 

Option Classification(s)
1 CLASS A
2 CLASS C34

5.2. The Bidder shall satisfy the licensing requirement by meeting at least one of the listed 
options. 
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PHASED FUNDING PROVISIONS 

1. PHASED FUNDING: 

1.1. For phased funded contracts, the City typically secures enough funds for the first 90 
days of the contract prior to award. Within 10 Working Days after Bid opening date 
the Apparent Low Bidder must contact the Project Manager to discuss fund 
availability and the duration of the first phase and submit the Pre-Award Schedule to 
the City for approval and preparation of the first Phased Funding Schedule 
Agreement.   

1.2. The Apparent Low Bidder will be required to provide a Pre-award Schedule in 
accordance with 6-1, “CONSTRUCTION SCHEDULE AND COMMENCEMENT 
OF THE WORK” and 9-3, “PAYMENT” prior to award of Contract. 

1.3. If the Bid submitted by the Apparent Low Bidder is rejected by the City for any 
reason, then within 5 Working Days after receiving notice, the next Apparent Low 
Bidder must provide the Pre-Award Schedule.  This process will continue until the 
City has selected the Apparent Low Bidder or have decided to reject all Bids. 

1.4. The first Phased Funding Schedule Agreement must show the fund availability for 
the first phase.  Within 22 Working Days from the date of the Bid Opening or notice 
to the next Apparent Low Bidder (whichever occurs last) and once a Pre-Award 
Schedule is accepted by the City, the City will present the first Phased Funding 
Schedule Agreement to you when you are selected as the Apparent Low Bidder as 
defined in the City’s Municipal Code, §22.3003. 

1.5. At the City’s request, you must meet with the City’s project manager before 
execution of the first Phased Funding Schedule Agreement to discuss his or her 
comments and requests for revision to the Pre-Award Schedule.   

1.6. Your failure to perform the following may result in the Bid being rejected as non-
responsive: 

1. meet with the City’s project manager, if requested to do so, to discuss and 
respond to the City’s comments regarding the Pre-Award Schedule, 

2. revise the Pre-Award Schedule as requested by the City within the specified 22 
Working Days timeframe, or 

3. execute the first Phased Funding Schedule Agreement within a day after 
receipt. 

  



PHASED FUNDING SCHEDULE AGREEMENT 

Check one: 

First Phased Funding Schedule Agreement 

0 Final Phased Funding Schedule Agreement 

NOTE: THIS IS A SAMPLE PHASED FUNDING SCHEDULE AGREEMENT FORM. 
Particulars left blank in this sample, the total number of phases, and the amounts assigned to each 
phase will be filled with funding specific information as the result of the Pre-Award Schedule, and 
subsequent Schedules, required by these Bid Documents and approved by the City. 

BIDNUMBER: K!tf-1/!b -/)131?~ 
CONTRACT OR TASK TITLE: ftfs,t-,Ai~ S~u. /4-~A'f)l t.-1~ PI( K 2.. S~c.£, ~ 

Funding 

Phase 

Notes: 
(1) 
(2) 

(3) 

$ etv&. INC., 

Phase Description Phase 

Start 

Phase 

Finish 

Total $ 

City Supplement 9-3.6, "PHASED FUNDING COMPENSATION" applies. 

Not-to
Exceed 
Amount 

The total of all funding phases shall be equal to the TOTAL BID PRICE as shown on 
BID SCHEDULE 1 -PRICES. 
This PI-lASED FUNDING SCHEDULE AGREEMENT will be incorporated into the 
CONTRACT and shall only be revised by a written modification to the CONTRACT. 

:~0~ :~,Mtwrr--3 
Name: ~~ ~ Na£ 9J>t, ki!Hh-d 

Project Manager 

Department Name:--,..--=-P_LA--"0 ____ _ 

Date:_ 1-/W__,_l f __ _ 
Title: __ ""-~-'· _N'_~---------

Date: ___ ~_:._/;_z._~-.:.~-'--'1'...!...~-----
-END OF PHASED FUNDING SCHEDULE AGREEMENT-
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EQUAL OPPORTUNITY CONTRACTING PROGRAM 

1. To The WHITEBOOK, Chapter 10, Sections D and E, DELETE each in its entirety, and 
SUBSTITUTE with the following: 

D. CITY’S EQUAL OPPORTUNITY COMMITMENT. 

1. Nondiscrimination in Contracting Ordinance.   

1. The Contractor, Subcontractors and Suppliers shall comply with 
requirements of the City’s Nondiscrimination in Contracting Ordinance, San 
Diego Municipal Code §§22.3501 through 22.3517. 

The Contractor shall not discriminate on the basis of race, gender, religion, 
national origin, ethnicity, sexual orientation, age, or disability in the 
solicitation, selection, hiring, or treatment of subcontractors, vendors, or 
suppliers. The Contractor shall provide equal opportunity for subcontractors 
to participate in subcontracting opportunities. The Contractor understands 
and agrees that violation of this clause shall be considered a material breach 
of the contract and may result in contract termination, debarment, or other 
sanctions.  

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. Disclosure of Discrimination Complaints.  As part of its Bid or Proposal, 
the Bidder shall provide to the City a list of all instances within the past 
10 years where a complaint was filed or pending against Bidder in a legal 
or administrative proceeding alleging that Bidder discriminated against 
its employees, subcontractors, vendors, or suppliers, and a description of 
the status or resolution of that complaint, including any remedial action 
taken. 

3. Upon the City's request, the Contractor agrees to provide to the City, 
within 60 days, a truthful and complete list of the names of all 
Subcontractors and Suppliers that the Contractor has used in the past 5 
years on any of its contracts that were undertaken within San Diego 
County, including the total dollar amount paid by the Contractor for each 
subcontract or supply contract.  

4. The Contractor further agrees to fully cooperate in any investigation 
conducted by the City pursuant to the City's Nondiscrimination in 
Contracting Ordinance, Municipal Code §§22.3501 through 22.3517. 
The Contractor understands and agrees that violation of this clause shall 
be considered a material breach of the Contract and may result in 
remedies being ordered against the Contractor up to and including 
contract termination, debarment and other sanctions for violation of the 
provisions of the Nondiscrimination in Contracting Ordinance. The 
Contractor further understands and agrees that the procedures, remedies 
and sanctions provided for in the Nondiscrimination in Contracting 
Ordinance apply only to violations of the Ordinance. 
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E. EQUAL EMPLOYMENT OPPORTUNITY OUTREACH PROGRAM.   

1. The Contractor, Subcontractors and Suppliers shall comply with the 
City’s Equal Employment Opportunity Outreach Program, San Diego 
Municipal Code §§22.2701 through 22.2707. 

The Contractor shall not discriminate against any employee or applicant for 
employment on any basis prohibited by law.  Contractor shall provide equal 
opportunity in all employment practices.  Prime Contractor shall ensure their 
subcontractors comply with this program.  Nothing in this section shall be 
interpreted to hold a prime contractor liable for any discriminatory practice 
of its subcontractors. 

The Contractor shall include the foregoing clause in all contracts 
between the Contractor and Subcontractors and Suppliers. 

2. If the Contract is competitively solicited, the selected Bidder shall submit a 
Work Force Report (Form BB05), within 10 Working Days after receipt by 
the Bidder of Contract forms to the City for approval as specified in the 
Notice of Intent to Award letter from the City. 

3. If a Work Force Report is submitted, and the City determines there are 
under-representations when compared to County Labor Force 
Availability data, the selected Bidder shall submit an Equal Employment 
Opportunity Plan. 

4. If the selected Bidder submits an Equal Employment Opportunity Plan, it 
shall include the following assurances: 

1. The Contractor shall maintain a working environment free of 
discrimination, harassment, intimidation and coercion at all sites 
and in all facilities at which the Contractor’s employees are 
assigned to work. 

2. The Contractor reviews its EEO Policy, at least annually, with all 
on-site supervisors involved in employment decisions. 

3. The Contractor disseminates and reviews its EEO Policy with all 
employees at least once a year, posts the policy statement and EEO 
posters on all company bulletin boards and job sites, and documents 
every dissemination, review and posting with a written record to 
identify the time, place, employees present, subject matter, and 
disposition of meetings. 

4. The Contractor reviews, at least annually, all supervisors’ adherence 
to and performance under the EEO Policy and maintains written 
documentation of these reviews. 
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5. The Contractor discusses its EEO Policy Statement with 
subcontractors with whom it anticipates doing business, includes the 
EEO Policy Statement in its subcontracts, and provides such 
documentation to the City upon request. 

6. The Contractor documents and maintains a record of all bid 
solicitations and outreach efforts to and from subcontractors, 
contractor associations and other business associations. 

7. The Contractor disseminates its EEO Policy externally through 
various media, including the media of people of color and women, 
in advertisements to recruit,  maintains files documenting these 
efforts, and provides copies of these advertisements to the City 
upon request. 

8. The Contractor disseminates its EEO Policy to union and 
community organizations. 

9. The Contractor provides immediate written notification to the City 
when any union referral process has impeded the Contractor’s 
efforts to maintain its EEO Policy. 

10. The Contractor maintains a current list of recruitment sources, 
including those outreaching to people of color and women, and 
provides written notification of employment opportunities to these 
recruitment sources with a record of the organizations’ responses. 

11. The Contractor maintains a current file of names, addresses and 
phone numbers of each walk-in applicant, including people of color 
and women, and referrals from unions, recruitment sources, or 
community organizations with a description of the employment 
action taken.  

12. The Contractor encourages all present employees, including people 
of color and women employees, to recruit others. 

13. The Contractor maintains all employment selection process 
information with records of all tests and other selection criteria. 

14. The Contractor develops and maintains documentation for on-the-job 
training opportunities, participates in training programs, or both for 
all of its employees, including people of color and women, and 
establishes apprenticeship, trainee, and upgrade programs relevant to 
the Contractor’s employment needs. 

15. The Contractor conducts, at least annually, an inventory and 
evaluation of all employees for promotional opportunities and 
encourages all employees to seek and prepare appropriately for such 
opportunities. 



 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 34 | Page 
Attachment C – Equal Opportunity Contracting Program  
Volume 1 of 2 (Rev. Nov. 2013) 

16. The Contractor ensures the company’s working environment and 
activities are non-segregated except for providing separate or 
single-user toilets and necessary changing facilities to assure 
privacy between the sexes. 
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ATTACHMENT D 

INTENTIONALLY LEFT BLANK 
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ATTACHMENT E 

SUPPLEMENTARY SPECIAL PROVISIONS 
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SUPPLEMENTARY SPECIAL PROVISIONS  

  

The following Supplementary Special Provisions (SSP) modifies the following documents:  

1) Standard Specifications for Public Works Construction (The GREENBOOK) currently in 
effect. 

2) The City of San Diego Standard Specifications for Public Works Construction (The 
WHITEBOOK).  

-------------------------------------------------------------------------------------------------------------------------- 

SECTION 1 – TERMS, DEFINITIONS, ABBREVIATIONS, UNITS OF MEASURE, 
AND SYMBOLS 

1-2 TERMS AND DEFINITIONS. 

Normal Working Hours.  To the City Supplement, ADD the following: 

The Normal Working Hours are 8:30 AM to 3:30 PM. 

SECTION 2 - SCOPE AND CONTROL OF WORK 

2-3.2 Self Performance.  DELETE in its entirety and SUBSTITUTE with the following: 

1. You must perform, with your own organization, Contract work amounting to at 
least 30% of the base bid alone or base bid and any additive or deductive 
alternate(s) that together when added or deducted form the basis of award. 

2. The self performance percentage requirement will be waived for contracts 
when a “B” License is required or allowed. 

2-14.3 Coordination.  To the City Supplement, ADD the following: 

Other adjacent City project(s) is (are) scheduled for construction for the same time 
period in the vicinity of Linda Vista & Serra Mesa in the City of San Diego.  See 
Appendix "F" for approximate locations.  Coordinate the Work with the adjacent 
project(s) as listed below: 

a) Pipeline Rehab Phase F-2 Project, PM Parita Ammerlahn 619-533-4162. 

b) Montgomery Academy Joint Use Improvement Project, PM Mark Calleran 
619-533-5197. 

c) Manning Canyon Water & Sewer Replacement Project, PM Wendy Gamboa 
619-235-1971. 
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d) Water & Sewer GJ 930, PM Chris Gascon 619-533-7418. 

e) Sevan Court Sewer Lateral, PM Michael Ninh, 619-533-7443. 

SECTION 4 - CONTROL OF MATERIALS 

4-1.6 Trade Names or Equals.  ADD the following: 

You must submit your list of proposed substitutions for “an equal” (“or equal”) 
item(s) no later than 5 Working Days after the determination of the Apparent 
Low Bidder and on a City form when provided by the City. 

SECTION 7 - RESPONSIBILITIES OF THE CONTRACTOR 

7-3 LIABILITY INSURANCE.  DELETE in its entirety and SUBSTITUTE with the 
following: 

The insurance provisions herein must not be construed to limit your indemnity 
obligations contained in the Contract. 

7-3.1 Policies and Procedures. 

1. You must procure the insurance described below, at its sole cost and expense, to 
provide coverage against claims for loss including injuries to persons or damage to 
property, which may arise out of or in connection with the performance of the 
Work by you, your agents, representatives, officers, employees or Subcontractors. 

2. Insurance coverage for property damage resulting from your operations is on a 
replacement cost valuation.  The market value will not be accepted. 

3. You must maintain this insurance for the duration of this contract and at all 
times thereafter when you are correcting, removing, or replacing Work in 
accordance with this contract. Your liabilities under the Contract, e.g., your 
indemnity obligations, is not deemed limited to the insurance coverage required 
by this contract. 

4. Payment for insurance is included in the various items of Work as bid by you, 
and except as specifically agreed to by the City in writing, you are not entitled 
to any additional payment. Do not begin any work under this contract until you 
have provided and the City has approved all required insurance.  

5. Policies of insurance must provide that the City is entitled to 30 days (10 days 
for cancellation due to non-payment of premium) prior written notice of 
cancellation or non-renewal of the policy. Maintenance of specified insurance 
coverage is a material element of the Contract. Your failure to maintain or 
renew coverage or to provide evidence of renewal during the term of the 
Contract may be treated by the City as a material breach of the Contract. 
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7-3.2 Types of Insurance. 

7-3.2.1 Commercial General Liability Insurance. 

1. Commercial General Liability Insurance must be written on the current version 
of the ISO Occurrence form CG 00 01 07 98 or an equivalent form providing 
coverage at least as broad. 

2. The policy must cover liability arising from premises and operations, XCU 
(explosions, underground, and collapse), independent contractors, 
products/completed operations, personal injury and advertising injury, bodily 
injury, property damage, and liability assumed under an insured’s contract 
(including the tort liability of another assumed in a business contract). 

3. There must be no endorsement or modification limiting the scope of coverage 
for either “insured vs. insured” claims or contractual liability. You must 
maintain the same or equivalent insurance for at least 10 years following 
completion of the Work. 

4. All costs of defense must be outside the policy limits. Policy coverage must be 
in liability limits of not less than the following: 

General Annual Aggregate Limit Limits of Liability  

Other than Products/Completed Operations $2,000,000 
Products/Completed Operations Aggregate Limit $2,000,000 
Personal Injury Limit $1,000,000 
Each Occurrence $1,000,000 

7-3.2.2 Commercial Automobile Liability Insurance. 

1. You must provide a policy or policies of Commercial Automobile Liability 
Insurance written on the current version of the ISO form CA 00 01 12 90 or later 
version or equivalent form providing coverage at least as broad in the amount of 
$1,000,000 combined single limit per accident, covering bodily injury and property 
damage for owned, non-owned, and hired automobiles (“Any Auto”).  

2. All costs of defense must be outside the limits of the policy. 

7-3.2.3 Contractors Pollution Liability Insurance.   

1. You must procure and maintain at your expense or require Subcontractor, as 
described below to procure and maintain, the Contractors Pollution Liability 
Insurance including contractual liability coverage to cover liability arising out 
of cleanup, removal, storage, or handling of hazardous or toxic chemicals, 
materials, substances, or any other pollutants by you or any Subcontractor in an 
amount not less than $2,000,000 limit for bodily injury and property damage. 

2. All costs of defense must be outside the limits of the policy. Any such 
insurance provided by Subcontractor instead of you must be approved 
separately in writing by the City.  
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3. For approval of a substitution of Subcontractor’s insurance, you must certify 
that all activities for which the Contractors Pollution Liability Insurance will 
provide coverage will be performed exclusively by the Subcontractor providing 
the insurance. The deductible must not exceed $25,000 per claim.  

4. Contractual liability must include coverage of tort liability of another party to 
pay for bodily injury or property damage to a third person or organization. There 
must be no endorsement or modification of the coverage limiting the scope of 
coverage for either “insured vs. insured” claims or contractual liability. 

5. Occurrence based policies must be procured before the Work commences and 
must be maintained for the Contract Time. Claims Made policies must be 
procured before the Work commences, must be maintained for the Contract 
Time, and must include a 12 month extended Claims Discovery Period 
applicable to this contract or the existing policy or policies must continue to be 
maintained for 12 months after the completion of the Work without advancing 
the retroactive date. 

6. Except as provided for under California law, the policy or policies must 
provide that the City is entitled to 30 days prior written notice (10 days for 
cancellation due to non-payment of premium) of cancellation or non-renewal 
of the policy or policies. 

7-3.3 Rating Requirements.  Except for the State Compensation Insurance Fund, all 
insurance required by this contract as described herein must be carried only by 
responsible insurance companies with a rating of, or equivalent to, at least “A-, VI” 
by A.M. Best Company, that are authorized by the California Insurance 
Commissioner to do business in the State, and that have been approved by the City. 

7-3.3.1 Non-Admitted Carriers.  The City will accept insurance provided by non-admitted, 
“surplus lines” carriers only if the carrier is authorized to do business in the State and 
is included on the List of Approved Surplus Lines Insurers (LASLI list). 

All policies of insurance carried by non-admitted carriers must be subject to all of the 
requirements for policies of insurance provided by admitted carriers described herein. 

7-3.4 Evidence of Insurance.  Furnish to the City documents e.g., certificates of insurance 
and endorsements evidencing the insurance required herein, and furnish renewal 
documentation prior to expiration of this insurance. Each required document must be 
signed by the insurer or a person authorized by the insurer to bind coverage on its 
behalf. We reserve the right to require complete, certified copies of all insurance 
policies required herein. 

7-3.5 Policy Endorsements. 

7-3.5.1 Commercial General Liability Insurance. 

7-3.5.1.1 Additional Insured. 
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a) You must provide at your expense policy endorsement written on the current 
version of the ISO Occurrence form CG 20 10 11 85 or an equivalent form 
providing coverage at least as broad. 

b) To the fullest extent allowed by law e.g., California Insurance Code §11580.04, 
the policy must be endorsed to include the City and its respective elected 
officials, officers, employees, agents, and representatives as additional insured.  

c) The additional insured coverage for projects for which the Engineer’s Estimate 
is $1,000,000 or more must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, (c) your 
work, e.g., your completed operations performed by you or on your behalf, or 
(d) premises owned, leased, controlled, or used by you. 

d) The additional insured coverage for projects for which the Engineer’s Estimate 
is less than $1,000,000 must include liability arising out of: (a) Ongoing 
operations performed by you or on your behalf, (b) your products, or (c) 
premises owned, leased, controlled, or used by you. 

7-3.5.1.2 Primary and Non-Contributory Coverage.  The policy must be endorsed to 
provide that the coverage with respect to operations, including the completed 
operations, if appropriate, of the Named Insured is primary to any insurance or self-
insurance of the City and its elected officials, officers, employees, agents and 
representatives. Further, it must provide that any insurance maintained by the City 
and its elected officials, officers, employees, agents and representatives must be in 
excess of your insurance and must not contribute to it. 

7-3.5.1.3 Project General Aggregate Limit.  The policy or policies must be endorsed to 
provide a Designated Construction Project General Aggregate Limit that will apply 
only to the Work. Only claims payments which arise from the Work must reduce the 
Designated Construction Project General Aggregate Limit. The Designated 
Construction Project General Aggregate Limit must be in addition to the aggregate 
limit provided for the products-completed operations hazard. 

7-3.5.2 Commercial Automobile Liability Insurance. 

7-3.5.2.1 Additional Insured.  Unless the policy or policies of Commercial Auto Liability 
Insurance are written on an ISO form CA 00 01 12 90 or a later version of this form 
or equivalent form providing coverage at least as broad, the policy must be endorsed 
to include the City and its respective elected officials, officers, employees, agents, 
and representatives as additional insured, with respect to liability arising out of 
automobiles owned, leased, hired or borrowed by you or on your behalf. This 
endorsement is limited to the obligations permitted by California Insurance Code 
§11580.04. 

7-3.5.3 Contractors Pollution Liability Insurance Endorsements. 

7-3.5.3.1 Additional Insured. 

a) The policy or policies must be endorsed to include as an Insured the City and 
its respective elected officials, officers, employees, agents, and representatives, 
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with respect to liability arising out of: (a) Ongoing operations performed by 
you or on your behalf, (b) your products, (c) your work, e.g., your completed 
operations performed by you or on your behalf, or (d) premises owned, leased, 
controlled, or used by you; except that in connection with, collateral to, or 
affecting any construction contract to which the provisions of subdivision (b) 
of § 2782 of the California Civil Code apply, this endorsement must not 
provide any duty of indemnity coverage for the active negligence of the City 
and its respective elected officials, officers, employees, agents, and 
representatives in any case where an agreement to indemnify the City and its 
respective elected officials, officers, employees, agents, and representatives 
would be invalid under subdivision (b) of §2782 of the California Civil Code. 

b) In any case where a claim or loss encompasses the negligence of the Insured 
and the active negligence of the City and its respective elected officials, 
officers, employees, agents, and representatives that is not covered because of 
California Insurance Code §11580.04, the insurer's obligation to the City and its 
respective elected officials, officers, employees, agents, and representatives must 
be limited to obligations permitted by California Insurance Code §11580.04. 

7-3.5.3.2 Primary and Non-Contributory Coverage.  The policy or policies must be 
endorsed to provide that the insurance afforded by the Contractors Pollution Liability 
Insurance policy or policies is primary to any insurance or self-insurance of the City 
and its elected officials, officers, employees, agents and representatives with respect 
to operations including the completed operations of the Named Insured. Any 
insurance maintained by the City and its elected officials, officers, employees, agents 
and representatives must be in excess of your insurance and must not contribute to it.  

7-3.5.3.3 Severability of Interest.  For Contractors Pollution Liability Insurance, the policy or 
policies must provide that your insurance must apply separately to each insured 
against whom claim is made or suit is brought, except with respect to the limits of the 
insurer's liability and must provide cross-liability coverage. 

7-3.6 Deductibles and Self-Insured Retentions.  You must pay for all deductibles and 
self-insured retentions. You must disclose deductibles and self-insured retentions to 
the City at the time the evidence of insurance is provided. 

7-3.7 Reservation of Rights.  The City reserves the right, from time to time, to review 
your insurance coverage, limits, deductibles and self-insured retentions to determine 
if they are acceptable to the City. The City will reimburse you, without overhead, 
profit, or any other markup, for the cost of additional premium for any coverage 
requested by the Engineer but not required by this contract. 

7-3.8 Notice of Changes to Insurance.  You must notify the City 30 days prior to any 
material change to the policies of insurance provided under this contract. 

7-3.9 Excess Insurance.  Policies providing excess coverage must follow the form of the 
primary policy or policies e.g., all endorsements. 
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7-4 WORKERS’ COMPENSATION INSURANCE.  DELETE in its entirety and 
SUBSTITUTE with the following: 

7-4.1 Workers’ Compensation Insurance and Employers Liability Insurance.   

1. In accordance with the provisions of §3700 of the California Labor Code, you 
must provide at your expense Workers’ Compensation Insurance and 
Employers Liability Insurance to protect you against all claims under 
applicable state workers compensation laws. The City, its elected officials, and 
employees will not be responsible for any claims in law or equity occasioned 
by your failure to comply with the requirements of this section.  

2. Limits for this insurance must be not less than the following: 

Workers’ Compensation Statutory Employers Liability 

Bodily Injury by Accident $1,000,000 each accident 
Bodily Injury by Disease $1,000,000 each employee 
Bodily Injury by Disease $1,000,000 policy limit 

3. By signing and returning the Contract you certify that you are aware of the 
provisions of §3700 of the Labor Code which require every employer to be 
insured against liability for worker’s compensation or to undertake self-
insurance in accordance with the provisions of that code and you must comply 
with such provisions before commencing the Work as required by §1861 of the 
California Labor Code. 

7-4.1.1 Waiver of Subrogation.  The policy or policies must be endorsed to provide that the 
insurer will waive all rights of subrogation against the City, and its respective elected 
officials, officers, employees, agents, and representatives for losses paid under the 
terms of the policy or policies and which arise from work performed by the Named 
Insured for the City. 

7-8.6 Water Pollution Control.  ADD the following: 

1. Based on a preliminary assessment by the City, the Contract is subject to WPCP. 

7-10.5.3 Steel Plate Covers.  Table 7-10.5.3(A), REVISE the plate thickness for 5’-3” trench 
width to read 1 ¾”. 

7-15 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT.  To the City 
Supplement, fourth paragraph, last sentence, DELETE in its entirety and 
SUBSTITUTE with the following: 

Your duty to indemnify and hold harmless does not include any claims or liability 
arising from the established active or sole negligence, or willful misconduct of the 
City, its officers, or employees.  
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SECTION 8 - FACILITIES FOR AGENCY PERSONNEL  

8-2 FIELD OFFICE FACILITIES.  To the City Supplement, DELETE in its entirety. 

SECTION 9 - MEASUREMENT AND PAYMENT 

9-3.2.5 Withholding of Payment.  To the City Supplement, item i), DELETE in its entirety 
and SUBSTITUTE with the following: 

i) Your failure to comply with 7-2.3, “PAYROLL RECORDS” and 2-16, 
“CONTRACTOR REGISTRATION AND ELECTRONIC REPORTING 
SYSTEM.” 

ADD: 

9-3.7 Compensation Adjustments for Price Index Fluctuations.  This Contract is not 
subject to the provisions of The WHITEBOOK for Compensation Adjustments for 
Price Index Fluctuations for the paving asphalt. 

SECTION 203 – BITUMINOUS MATERIALS 

203-15 RUBBER POLYMER MODIFIED SLURRY (RPMS).  To the City Supplement, 
ADD the following: 

RPMS shall be used on this contract. 

SECTION 207 – PIPE 

207-17.2.3  Pipe Manufacturer.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

PVC products as manufactured or distributed by J-M Manufacturing Company shall 
not be used on the Contract for pressurized pipe unless specified otherwise. 

207-27 FUSIBLE NON-PRESSURE POLYVINYLCHLORIDE PIPE.  DELETE in its 
entirety. 

SECTION 300 – EARTHWORK 

300-1.4 Payment. To the City Supplement, paragraph (2), DELETE in its entirety and 
SUBSTITUTE with the following:  

2.  Payment for existing pavement removal and disposal of up to 12” thick, within 
the excavation e.g., trench limits, shall be included in the Bid item for 
installation of the mains or the Work item that requires pavement removal. 

SECTION 306 – UNDERGROUND CONDUIT CONSTRUCTION 

306-1 OPEN TRENCH OPERATIONS.  To the City Supplement, CORRECT certain 
section numbering as follows: 
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OLD SECTION 
NUMBER 

TITLE 
NEW SECTION 

NUMBER 

306-1.8 House Connection Sewer (Laterals) and 
Cleanouts 

306-1.9 

306-1.7.1 Payment 306-1.9.1 

306-1.7.2 Sewer Lateral with Private Replumbing 306-1.9.2 

306-1.7.2.1 location 306-1.9.2-1 

306-1.7.2.2 Permits 306-1.9.2-2 

306-1.7.2.3 Submittals 306-1.9.2-3 

306-1.7.2.4 Trenchless Construction 306-1.9.2-4 

306-1.7.2.5 Payment 306-1.9.2-5 

306-1.7.3.6   Private Pump Installation 306-1.9.2-6 

306-1.7.3.7 Payment 306-1.9.2-7 

306-1.6 Basis of Payment for Open Trench Installations.  ADD the following: 

Payment for imported backfill when the Contractor elects to import material from a 
source outside the project limits and when authorized by the Engineer shall be 
included in the Bid unit price for Imported Backfill.  The price shall include the 
removal and disposal of unsuitable materials. 

306-1.8.3 Polyurethane Lining.  To the City Supplement, item 5, DELETE in its entirety 

306-22 Pipe Fusion.  DELETE in its entirety. 

SECTION 500 – PIPELINE 

500-1.1.1 GENERAL.  To the City Supplement, (1) (a), ADD the following: 

The felt and resin system shall be selected from those listed in the City’s approved 
material list. 

500-1.1.2.1 Initial Submittals.  To the City Supplement, ADD the following: 

Within 5 Working Days after Bid Opening date, the three apparent low bidders shall 
submit the following: 

 Contractor’s Experience and Past Project Documentation 
 Manufacturer Certification 
 Authorized Installer Certification 
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500-1.1.5 Video Inspection.  To the City Supplement, after the last paragraph, ADD the 
following: 

During the pre-installation video the contractor must identify all existing protruding 
laterals with the existing main and trim them flush to the main prior to rehabilitation. 
The cost of trimming the existing laterals will be included in the pipe rehabilitation 
bid item. 

500-1.1.9 Measurement and Payment. Third paragraph, DELETE in its entirety. 

500-1.2.4 Sewer Bypassing and Dewatering.  DELETE in its entirety and SUBSTITUTE with 
the following: 

When required by the Contract Documents or the process, the Contractor shall bypass 
the sewer flow around the Work and dewater the Site in conformance with 704, 
“SEWAGE SPILL PREVENTION” and 705-2.1, “General” 

500-1.6 SERVICE LATERALS.  To the City Supplement, DELETE in its entirety and 
SUBSTITUTE with the following: 

ADD: 

500-1.6 Service Lateral Rehabilitation. 

500-1.6.1 General. 

a) The rehabilitation shall be accomplished using a fabric or fiberglass tube of 
particular length and a thermoset resin with physical and chemical properties 
appropriate for the application without excavation and disturbing surface 
improvements. The tube is vacuum impregnated with the resin. Access to an 
upstream end of the service lateral is made by excavation in the public right of 
way. Installation of the resin-impregnated tube into the service lateral may be 
performed either by Type A inversion in accordance with ASTM F1216 or by 
Type B pull-in in accordance with ASTM F 1743, and may be performed from 
either the mainline or the excavated end of the lateral. 

b) The cured-in-place liner shall extend the entire length of the lateral from the 
access point to the mainline. The liner shall be extended sufficiently to create a 
water tight seal at the main and the liner interface.  Once the tube or resin 
composite is cured, the installation equipment shall be removed and the 
protruding end in the collector shall be cut using a robotic cutting device.  A 
sewer cleanout in accordance with the Standard Drawing SDS-102 “Sewer 
Lateral Cleanout (In Driveway, Paved Alley, Sidewalk, or Other Area Subject 
to Traffic)”or SDS-103 “Sewer Lateral Cleanout Outside Traveled Way” shall 
be installed at the access point and properly backfilled. The Resident Engineer  
will determine if a new cleanout needs to be installed. 

c) The liner shall be extended sufficiently to create a water tight seal at the main 
and the liner interface.  
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d) If there is a SLC in place, then the cured-in-place lateral liner shall have a 
minimum overlap of 2” over the previously installed SLC sewer main lateral 
connection. 

500-1.6.2 Material. 

a) The tube shall consist of one or more layers of flexible needled felt, or an 
equivalent material. Where the tube is fabricated from non woven felt, the 
longitudinal and circumferential joints are made up by seal bonding. The tube 
shall be capable of conforming to bends, off-set joints, bells, and disfigured 
pipe sections. The resin and catalyst system as designed for the specific 
application shall meet the chemical resistance requirements of 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test).”  

b) The composite of the materials above shall, upon installation inside the host 
pipe, shall exceed the minimum test standards specified in Table 500-1.4.2 (A). 

500-1.6.3 Installation Procedures (ASTM F1216-98 and ASTM F1743). 

a) The Property Owner of the lateral being reconstructed shall be informed, and 
the flow stopped, for the period of reconstruction work. By-pass pumping the 
collector pipe may not be necessary for normal flows. 

b) The Contractor shall excavate an access pit at the appropriate upstream point 
on the service lateral in accordance with the reconstruction length determined 
by the Engineer. 

c) The Contractor shall always clean and use color video of the lateral line 
immediately prior to reconstruction to determine the structural condition of the 
pipeline. Roots, debris, and protruding service connections shall be removed 
prior to reconstruction. The video discs shall be formatted per Section 306-9. 

d) The tube shall be inspected for torn or frayed sections. If Resident Engineer 
determines that the tube is in good condition the tube shall then be vacuum 
impregnated with the thermoset resin.  

e) No open pans or uncontrolled open-air pouring of resin shall be allowed during 
tube saturation.  Resin shall be contained within the inflation bladder during 
vacuum impregnation and insertion. The Contractor shall ensure that no public 
property is exposed to contamination by liquid resin compounds or 
components. 

f) The saturated tube along with the inflation bladder shall be inserted into the 
installation equipment and the end closed. The entire installation equipment 
shall be placed in the pipe access pit and aligned with the exposed end of the 
pipe. 

g) The resin and tube shall be completely protected during the placement. The 
resin shall not be contaminated or diluted by exposure to dirt, debris, or water 
during the placement. 
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h) The tube shall be installed from the installation equipment by controlled air, 
water or steam pressure as in accordance with manufacturer instructions. The 
installation shall be stopped when the tube extends the entire length of the 
lateral section to be lined. The tube is held tightly in place against the wall of 
the host pipe by the pressure until the cure is complete.  

i) When the curing process is complete, the pressure is released and the inflation 
bladder reverted back into the installation equipment and removed from the pit. 

j) No barriers, coatings, or any material other than the cured tube or resin 
composite specifically designed for desirable physical and chemical resistance 
properties shall be left in the host pipe. Any materials used in the installation 
other than the cured tube or resin composite shall be removed.  

k) Any cured tube or resin composite pipe left protruding from the service connection 
shall be trimmed back using a hydraulic-powered robotic cutting device 
specifically designed for cutting cured-in-place pipe made from these materials.  

l) A second color video inspection shall be performed to verify the proper cure of 
the material, the proper trim of service connection, and the integrity of the 
seamless pipe. The video discs shall be formatted per Section 306-9. 

m) The bypass pumping system shall be removed and the sewer flows restored to 
normal flow conditions. The service lateral pipes shall be coupled together.  
The excavation shall be properly backfilled.  The property owner of the service 
connection shall be informed when the Work is complete.  

500-1.6.4 Deviations.  If pre-installation inspection reveals conditions in the service lateral to 
be substantially different than those used in the design of wall thickness, tube 
construction, tube length, or resin system; then the Contractor shall correct the 
situation as approved by the Engineer. 

500-1.6.5 Acceptance.  Upon completion, the Contractor shall deliver the video records and 
written reports to the Engineer. The Engineer shall review the documentation and the 
Site to determine if the Work is complete and the work may be accepted.  

500-1.6.6 Payment. 

a) Payment for the Work covered under 500-1.6, “Service Laterals 
Rehabilitation” shall be made per Linear Feet for each lateral.  

b) The payment for the installation of a sewer cleanout at the access point and 
televising of the service laterals shall be included in the payment for lateral 
rehabilitation. 

c) Payment for in-situ point repairs shall be included in the bid price for in-situ 
point repairs and paid for in accordance with 500-1.1.9, “Measurement and 
Payment” and 500-1.2.7, “Payment.” 
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500-4 SERVICE LATERAL CONNECTION SEALING.  DELETE in its entirety and 
SUBSTITUTE with the following: 

500-4 SERVICE LATERAL CONNECTION (SLC) SEALING. 

500-4.1 General. 

1. SLC is the interface of the house sewer lateral with the main sewer. SLC to 
rehabilitated sanitary sewer lines shall be sealed, normally without excavation, 
by the installation of a resin-impregnated, flexible, felt tube or fiberglass tube 
installed into the existing service lateral. The tube shall form a “tee” section 
with a full lap inside the main pipe and shall extend continuously from the 
sewer main into the lateral for a minimum of 4”. SLC may be a combination of 
“tees” or “wyes” of varying angle. The resin shall be cured to form the tube 
into a hard impermeable pipe-within-a-pipe. When cured, the SLC shall seal 
the connection of the lateral to the mainline in a continuous tight-fitting, 
watertight pipe-within-a-pipe to eliminate any visible leakage between the 
lateral and mainline and shall provide a leak-proof seal designed for a 
minimum 50-year life to prevent root intrusion, infiltration, and exfiltration 
between a liner and a host pipe. 

2. Prior to cleaning and pre-rehab video inspection, the Contractor shall submit a 
detailed operational plan for the proposed cleaning of all roots inside the pipe 
and around the service connection for the Engineer’s approval.  After cleaning, 
the Contractor shall proceed with lining of the pipe and reinstating all live 
service connections.  The service connection openings shall conform to the 
shape and the size of the inside diameter of the existing service connection.  
Contractor shall use a wire brush or other methods and equipment as 
recommended by other lining system providers, or other approved means and 
methods to provide a smooth opening for connecting the lateral to the newly 
lined pipeline. 

3. The Contractor shall trim all protruding laterals which interfere with the lining 
installation, as flush with the pipe interior as practicable. 

500-4.2 Reference Specification.  This specification references ASTM test methods which 
are made a part hereof by such reference and shall be the latest edition and revision 
thereof and shall meet the chemical resistance requirements of section 210-2.3.3, 
“Chemical Resistance Test (Pickle Jar Test).” 

500-4.3 General Corrosion Requirements. 

a) The finished SLC product shall be fabricated from materials which when cured 
shall be chemically resistant to withstand internal exposure to domestic sewage 
and shall meet the chemical resistance requirements of 210-2.3.3, “Chemical 
Resistance Test (Pickle Jar Test)” and Table 210-2.4.1 (A). 

b) The SLC product shall be compatible with the lining system materials utilized 
in the main sewer line. 
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500-4.4 SLC Materials. 

a) A flexible, felt tube shall be fabricated to neatly fit the internal circumference 
of the conduit specified by the City.  Allowance shall be made for 
circumferential stretching during insertion. 

b) The SLC connection shall extend minimum 4” from the mainline into the 
lateral. 

c) The Contractor shall furnish a specially designed, unsaturated polyester or 
vinyl ester resin, and catalyst system compatible with the SLC process that 
provides cured physical strengths specified herein. 

500-4.5 Physical Properties. 

a) The cured SLC shall conform to the minimum structural standards as listed in 
Table 500-1.4.2 (A). 

b) No cured-in-place pipe rehabilitation technology shall be allowed that requires 
bonding to the existing pipe for any part of its structural strength. 

c) Design methods are to be derived for various loading parameters and modes of 
failure.  Equations shall be modified to include deformation in the shape of an 
oval as a design parameter.  The design method shall be submitted to the 
Engineer for approval prior to the Pre-construction Meeting. 

500-4.6 Installation Preparation. 

a) The Contractor shall remove internal debris out of the sewer line. 

b) Inspection of pipelines shall be performed by experienced personnel trained in 
locating breaks and obstacles by closed circuit television.  The interior of the 
pipeline shall be carefully inspected to determine the location of any conditions 
which may prevent proper installation of the SLC into the pipelines, and it 
shall be noted so that these conditions can be corrected.  A color video and 
suitable log shall be kept for later reference by the City. 

c) The Contractor, when required, shall provide for the flow of sewage around the 
section or sections of mainline pipe where the service lateral designated for 
SLC is located.  The bypass shall be made by plugging the line at an existing 
upstream manhole and pumping the flow into a downstream manhole or 
adjacent system.  The pump and bypass lines shall be of adequate capacity and 
size to handle the flow without service interruption.  The bypass systems shall 
be approved in advance by the City. 

d) The service lateral shall be inactive during the time of installation. 

e) The Contractor shall clear the line of obstructions that prevent the insertion of 
the SLC material.  If inspection reveals an obstruction that cannot be removed 
by conventional sewer cleaning equipment, the Contractor shall make an 
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external point repair excavation to uncover and remove the obstruction.  The 
Contractor shall inform the Engineer prior to the commencement of the Work. 

f) The mainline pipe opening shall be prepared to accept the SLC and the 
mainline rehabilitated pipe shall be maximized to obtain the best possible 
connection. 

g) The transition from the mainline pipe to the service lateral shall be smooth and 
continuous to provide adequate support for the SLC during installation and 
cure. 

500-4.7 SLC Installation.  

a) The resin impregnated tube shall be loaded inside a pressure apparatus.  The 
pressure apparatus, attached to a robotic device, shall be positioned in the 
mainline pipe at the service connection.  The robotic device, together with a 
television camera, shall be used to align the SLC repair with the service 
connection opening.  Air pressure, supplied to the pressure apparatus through 
an air hose, shall be used to invert the resin impregnated SLC into the lateral 
pipe.  The inversion pressure shall be adjusted to fully invert the SLC into the 
lateral pipe and hold the tube tight to the pipe wall.  Care shall be taken during 
the curing process not to over-stress the tube. 

b) The pressure apparatus shall include a bladder which shall inflate in the mainline 
pipe, effectively seating the SLC repair against the service connection. 

c) After inversion or pull in is completed, recommended pressure is maintained 
on the impregnated tube for the duration of the curing process. Curing method 
shall be compatible with the resin selected. An ultraviolet (UV) light cured, 
heat cured or ambient cured resin system is typically used. 

d) The initial cure shall be deemed to be completed when the SLC has been 
exposed to the UV light, heat source or held in place for the time period 
specified by the manufacturer. 

e) The Contractor shall cool the hardened SLC before relieving the pressure in the 
pressure apparatus.  Cool-down may be accomplished by the introduction of 
cool air into the pressure apparatus.  Care shall be taken to maintain proper 
pressure throughout the cure and cool-down period.  

f) The finished SLC shall be free of dry spots, lifts and delamination.  The lateral 
SLC shall not inhibit the closed circuit television post video inspection of the 
mainline or service lateral pipes.  Frayed ends of the SLC repair shall be 
removed prior to acceptance. 

g) During the warranty period, any defects which shall affect the integrity of 
strength of the SLC shall be repaired at the Contractor’s expense in a manner 
mutually agreed upon by the manufacturer, City, and the Contractor. 
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h) After the Work is completed, the Contractor shall provide the City with a video 
disc formatted per Section 306-9 showing the completed work including the 
restored conditions. 

500-4.8 Clean-Up.  Upon acceptance of the installation work, the Contractor shall reinstate 
the Site affected by its operations. 

500-4.9 Payment.  Payment for SLC sealing systems shall be made at the Contract Unit Price 
or lump sum price in the Bid for each SLC. The Contract Unit Price or lump sum 
price in the Bid shall include the installation of the SLC sealing system, surface 
preparation and repairs, preparation and tape submittal of all pre- and post-
construction CCTV inspection, bypassing if required, and testing, unless otherwise 
specified in the Special Provisions. 

500-1.7.10 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.10.7 Payment.  To the City Supplement, DELETE in its entirety. 

500-1.13.10 Payment.  To the City Supplement, DELETE in its entirety. 

SECTION 707 – RESOURCE DISCOVERIES 

ADD: 

707-1.1 Environmental Document.  The City of San Diego Environmental Analysis 
Section (EAS) of the Development Services Department has prepared a Notice of 
Exemption for Pipeline Rehabilitation Phase K-2, as referenced in the Contract 
Appendix.  You must comply with all requirements of the Notice of Exemption as 
set forth in the Contract Appendix. 

Compliance with the City’s environmental document is included in the various Bid 
items, unless a bid item has been provided. 

END OF SUPPLEMENTARY SPECIAL PROVISIONS (SSP) 
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APPENDIX A 
 

Notice of Exemption 
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APPENDIX B 
 

Fire Hydrant Meter Program 
 



CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 1OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

1. PURPOSE 
 

1.1 To establish a Departmental policy and procedure for issuance, proper usage and 
charges for fire hydrant meters. 

 
2. AUTHORITY 
 

2.1 All authorities and references shall be current versions and revisions. 
 

2.2 San Diego Municipal Code (NC) Chapter VI, Article 7, Sections 67.14 and 67.15 
 

2.3 Code of Federal Regulations, Safe Drinking Water Act of 1986 
 

2.4 California Code of Regulations, Titles 17 and 22 
 

2.5 California State Penal Code, Section 498B.0 
 

2.6 State of California Water Code, Section 110, 500-6, and 520-23 
 

2.7 Water Department Director 
 

Reference 
 

2.8 State of California Guidance Manual for Cross Connection Programs 
 

2.9 American Water Works Association Manual M-14, Recommended Practice for 
Backflow Prevention 

 
2.10 American Water Works Association Standards for Water Meters 

 
2.11 U.S.C. Foundation for Cross Connection Control and Hydraulic Research Manual 

 
3.  DEFINITIONS 
 

3.1 Fire Hydrant Meter:  A portable water meter which is connected to a fire 
hydrant for the purpose of temporary use.  (These meters are sometimes referred 
to as Construction Meters.) 
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3.2 Temporary Water Use:  Water provided to the customer for no longer than 
twelve (12) months. 

 
3.3 Backflow Preventor:  A Reduced Pressure Principal Assembly connected to the 

outlet side of a Fire Hydrant Meter. 
 
4. POLICY 
 

4.1 The Water Department shall collect a deposit from every customer 
requiring a fire hydrant meter and appurtenances prior to providing the 
meter and appurtenances (see Section 7.1 regarding the Fees and Deposit 
Schedule).  The deposit is refundable upon the termination of use and 
return of equipment and appurtenances in good working condition. 

 
4.2 Fire hydrant meters will have a 2 ½" swivel connection between the meter 

and fire hydrant.  The meter shall not be connected to the 4" port on the 
hydrant.  All Fire Hydrant Meters issued shall have a Reduced Pressure 
Principle Assembly (RP) as part of the installation.  Spanner wrenches are 
the only tool allowed to turn on water at the fire hydrant. 

 
4.3 The use of private hydrant meters on City hydrants is prohibited, with 

exceptions as noted below.  All private fire hydrant meters are to be 
phased out of the City of San Diego.  All customers who wish to continue 
to use their own fire hydrant meters must adhere to the following 
conditions: 

 
a. Meters shall meet all City specifications and American Water 

Works Association (AWWA) standards.   
 
b. Customers currently using private fire hydrant meters in the City of 

San Diego water system will be allowed to continue using the 
meter under the following conditions: 
 
1. The customer must submit a current certificate of accuracy 

and calibration results for private meters and private 
backflows annually to the City of San Diego, Water 
Department, Meter Shop. 
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2. The meter must be properly identifiable with a clearly 
labeled serial number on the body of the fire hydrant meter.  
The serial number shall be plainly stamped on the register 
lid and the main casing.  Serial numbers shall be visible 
from the top of the meter casing and the numbers shall be 
stamped on the top of the inlet casing flange. 

 
3. All meters shall be locked to the fire hydrant by the Water 

Department, Meter Section (see Section 4.7). 
 

4. All meters shall be read by the Water Department, Meter 
Section (see Section 4.7). 

 
5. All meters shall be relocated by the Water Department, 

Meter Section (see Section 4.7). 
 

6. These meters shall be tested on the anniversary of the 
original test date and proof of testing will be submitted to 
the Water Department, Meter Shop, on a yearly basis.  If 
not tested, the meter will not be allowed for use in the City 
of San Diego. 

 
7. All private fire hydrant meters shall have backflow devices 

attached when installed. 
 

8. The customer must maintain and repair their own private 
meters and private backflows. 

 
9. The customer must provide current test and calibration 

results to the Water Department, Meter Shop after any 
repairs. 

 
10. When private meters are damaged beyond repair, these 

private meters will be replaced by City owned fire hydrant 
meters. 
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11. When a private meter malfunctions, the customer will be 
notified and the meter will be removed by the City and 
returned to the customer for repairs.  Testing and 
calibration results shall be given to the City prior to any re-
installation. 

 
12. The register shall be hermetically sealed straight reading 

and shall be readable from the inlet side.  Registration shall 
be in hundred cubic feet. 

 
13. The outlet shall have a 2 ½ “National Standards Tested 

(NST) fire hydrant male coupling. 
 

14. Private fire hydrant meters shall not be transferable from 
one contracting company to another (i.e. if a company goes 
out of business or is bought out by another company). 

 
4.4 All fire hydrant meters and appurtenances shall be installed, relocated and 

removed by the City of San Diego, Water Department.  All City owned 
fire hydrant meters and appurtenances shall be maintained by the City of 
San Diego, Water Department, Meter Services. 

 
4.5 If any fire hydrant meter is used in violation of this Department 

Instruction, the violation will be reported to the Code Compliance Section 
for investigation and appropriate action.  Any customer using a fire 
hydrant meter in violation of the requirements set forth above is subject to 
fines or penalties pursuant to the Municipal Code, Section 67.15 and 
Section 67.37. 

 
4.6 Conditions and Processes for Issuance of a Fire Hydrant Meter 

 
Process for Issuance 

 
a. Fire hydrant meters shall only be used for the following purposes: 

 
1. Temporary irrigation purposes not to exceed one year. 
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2. Construction and maintenance related activities (see Tab 2). 
 

b. No customer inside or outside the boundaries of the City of San 
Diego Water Department shall resell any portion of the water 
delivered through a fire hydrant by the City of San Diego Water 
Department. 

 
c. The City of San Diego allows for the issuance of a temporary fire 

hydrant meter for a period not to exceed 12 months (365 days).  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days.  A written 
request for an extension by the consumer must be submitted at 
least 30 days prior to the 12 month period ending.  No extension 
shall be granted to any customer with a delinquent account with 
the Water Department.  No further extensions shall be granted. 

 
d. Any customer requesting the issuance of a fire hydrant meter shall 

file an application with the Meter Section.  The customer must 
complete a “Fire Hydrant Meter Application” (Tab 1) which 
includes the name of the company, the party responsible for 
payment, Social Security number and/or California ID, requested 
location of the meter (a detailed map signifying an exact location), 
local contact person, local phone number, a contractor’s license (or 
a business license), description of specific water use, duration of 
use at the site and full name and address of the person responsible 
for payment. 

 
e. At the time of the application the customer will pay their fees 

according to the schedule set forth in the Rate Book of Fees and 
Charges, located in the City Clerk’s Office.  All fees must be paid 
by check, money order or cashiers check, made payable to the City 
Treasurer.  Cash will not be accepted.  

 
f. No fire hydrant meters shall be furnished or relocated for any 

customer with a delinquent account with the Water Department. 
 

g. After the fees have been paid and an account has been created, the 
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meter shall be installed within 48 hours (by the second business 
day).  For an additional fee, at overtime rates, meters can be 
installed within 24 hours (within one business day). 

 
4.7 Relocation of Existing Fire Hydrant Meters 

 
a. The customer shall call the Fire Hydrant Meter Hotline (herein 

referred to as “Hotline”), a minimum of 24 hours in advance, to 
request the relocation of a meter.  A fee will be charged to the 
existing account, which must be current before a work order is 
generated for the meter’s relocation. 

 
b. The customer will supply in writing the address where the meter is 

to be relocated (map page, cross street, etc).  The customer must 
update the original Fire Hydrant Meter Application with any 
changes as it applies to the new location. 

 
c. Fire hydrant meters shall be read on a monthly basis.  While fire 

hydrant meters and backflow devices are in service, commodity, 
base fee and damage charges, if applicable, will be billed to the 
customer on a monthly basis.  If the account becomes delinquent, 
the meter will be removed. 

 
4.8 Disconnection of Fire Hydrant Meter 

 
a. After ten (10) months a “Notice of Discontinuation of Service” 

(Tab 3) will be issued to the site and the address of record to notify 
the customer of the date of discontinuance of service.  An 
extension can only be granted in writing from the Water 
Department Director for up to 90 additional days (as stated in 
Section 4.6C) and a copy of the extension shall be forwarded to the 
Meter Shop Supervisor.  If an extension has not been approved, the 
meter will be removed after twelve (12) months of use. 

 
b. Upon completion of the project the customer will notify the Meter 

Services office via the Hotline to request the removal of the fire 
hydrant meter and appurtenances.  A work order will be generated 
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for removal of the meter. 
 
c. Meter Section staff will remove the meter and backflow prevention 

assembly and return it to the Meter Shop.  Once returned to the 
Meter Shop the meter and backflow will be tested for accuracy and 
functionality. 

 
d. Meter Section Staff will contact and notify Customer Services of 

the final read and any charges resulting from damages to the meter 
and backflow or its appurtenance.  These charges will be added on 
the customer’s final bill and will be sent to the address of record.  
Any customer who has an outstanding balance will not receive 
additional meters. 

 
e. Outstanding balances due may be deducted from deposits and any 

balances refunded to the customer.  Any outstanding balances will 
be turned over to the City Treasurer for collection.  Outstanding 
balances may also be transferred to any other existing accounts. 

 
5. EXCEPTIONS  

 
5.1 Any request for exceptions to this policy shall be presented, in writing, to 

the Customer Support Deputy Director, or his/her designee for 
consideration. 

 
6. MOBILE METER 

 
6.1 Mobile meters will be allowed on a case by case basis.  All mobile meters 

will be protected by an approved backflow assembly and the minimum 
requirement will be a Reduced Pressure Principal Assembly. The two 
types of Mobile Meters are vehicle mounted and floating meters.  Each 
style of meters has separate guidelines that shall be followed for the 
customer to retain service and are described below:      
 
a) Vehicle Mounted Meters:  Customer applies for and receives a City 

owned Fire Hydrant Meter from the Meter Shop.  The customer  
mounts the meter on the vehicle and brings it to the Meter Shop for 
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inspection.  After installation is approved by the Meter Shop the 
vehicle and meter shall be brought to the Meter Shop on a monthly 
basis for meter reading and on a quarterly basis for testing of the 
backflow assembly.  Meters mounted at the owner’s expense shall 
have the one year contract expiration waived and shall have meter or 
backflow changed if either fails.      
      

b) Floating Meters:  Floating Meters are meters that are not mounted to 
a vehicle.  (Note: All floating meters shall have an approved 
backflow assembly attached.) The customer shall submit an 
application and a letter explaining the need for a floating meter to the 
Meter Shop.  The Fire Hydrant Meter Administrator, after a thorough 
review of the needs of the customer, (i.e. number of jobsites per day, 
City contract work, lack of mounting area on work vehicle, etc.), may 
issue a floating meter.  At the time of issue, it will be necessary for the 
customer to complete and sign the “Floating Fire Hydrant Meter 
Agreement” which states the following:     
       

1) The meter will be brought to the Meter Shop at 2797 Caminito 
Chollas, San Diego on the third week of each month for the 
monthly read by Meter Shop personnel. 
 

2) Every other month the meter will be read and the backflow will 
be tested.  This date will be determined by the start date of the 
agreement.         
   

If any of the conditions stated above are not met the Meter Shop has the 
right to cancel the contract for floating meter use and close the account 
associated with the meter.  The Meter Shop will also exercise the right to 
refuse the issuance of another floating meter to the company in question.   
 
Any Fire Hydrant Meter using reclaimed water shall not be allowed use 
again with any potable water supply. The customer shall incur the cost of 
replacing the meter and backflow device in this instance. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 9OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

7. FEE AND DEPOSIT SCHEDULES 
 
7.1 Fees and Deposit Schedules:  The fees and deposits, as listed in the Rate 

Book of Fees and Charges, on file with the Office of the City Clerk, are 
based on actual reimbursement of costs of services performed, equipment 
and materials.  Theses deposits and fees will be amended, as needed, 
based on actual costs.  Deposits, will be refunded at the end of the use of 
the fire hydrant meter, upon return of equipment in good working 
condition and all outstanding balances on account are paid.  Deposits can 
also be used to cover outstanding balances. 

 
All fees for equipment, installation, testing, relocation and other costs 
related to this program are subject to change without prior notification.  
The Mayor and Council will be notified of any future changes. 
 

8. UNAUTHORIZED USE OF WATER FROM A HYDRANT 
 
8.1 Use of water from any fire hydrant without a properly issued and installed 

fire hydrant meter is theft of City property.  Customers who use water for 
unauthorized purposes or without a City of San Diego issued meter will be 
prosecuted. 

 
8.2 If any unauthorized connection, disconnection or relocation of a fire 

hydrant meter, or other connection device is made by anyone other than 
authorized Water Department personnel, the person making the 
connection will be prosecuted for a violation of San Diego Municipal 
Code, Section 67.15.  In the case of a second offense, the customer’s fire 
hydrant meter shall be confiscated and/or the deposit will be forfeited. 

 
8.3 Unauthorized water use shall be billed to the responsible party.  Water use 

charges shall be based on meter readings, or estimates when meter 
readings are not available. 

 
8.4 In case of unauthorized water use, the customer shall be billed for all 

applicable charges as if proper authorization for the water use had been 
obtained, including but not limited to bi-monthly service charges, 
installation charges and removal charges. 
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CITY OF SAN DIEGO CALIFORNIA 
DEPARTMENT INSTRUCTIONS 

NUMBER 
DI 55.27 

DEPARTMENT 
Water Department 

SUBJECT 
 
FIRE HYDRANT METER PROGRAM 
(FORMERLY: CONSTRUCTION METER 
PROGRAM) 

 
PAGE 10OF 10 

EFFECTIVE DATE 
 
October 15, 2002 

 SUPERSEDES 
DI 55.27 

DATED 
April 21, 2000 

 

 

8.5 If damage occurs to Water Department property (i.e. fire hydrant meter, 
backflow, various appurtenances), the cost of repairs or replacements will 
be charged to the customer of record (applicant). 

 
 

 
 
        
         Larry Gardner 
         Water Department Director 
 
Tabs: 1. Fire Hydrant Meter Application 

2. Construction & Maintenance Related Activities With No Return  
To Sewer   

3. Notice of Discontinuation of Service 
 
 

APPENDIX 
 

Administering Division: Customer Support Division 
 
Subject Index:  Construction Meters 

Fire Hydrant 
    Fire Hydrant Meter Program 
    Meters, Floating or Vehicle Mounted 
    Mobile Meter 
    Program, Fire Hydrant Meter 
      
Distribution:   DI Manual Holders 
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Application for Fire 

Hydrant Meter 
(EXHIBIT A)· 

NS REQ 

DATE 

METER SHOP (619) 527-7449 

Meter Information 
Application Date 

Fire Hydrant Location: {Attach Detailed Map/ /Thomas Bros. Map Location or Construction drawing.} 
.QQ; 

Specific Use of Water: 

Any Return to Sewer or Storm Drain, If so, explain: 

Estimated Duration of Meter Use: 

Company Information 

Company Name: 

Mailing Address: 

City: I State: I Zip: 

*Business license# I *Contractor license# 

(For Office Use Only) 

Requested Install Date: 

G.B. (CITY USE) 

Check Box if Reclaimed Water 

Phone: ( ) 

A Copy of the Contractor's license OR Business License is required at the time of meter issuance. 

Name and Title of Billing Agent: Phone: ( ) 
(PERSON IN ACCOUNTS PAYABLE) 

Site Contact Name and Title: Phone: ( ) 

Responsible Party Name: Title: 

CaIID# Phone: ( ) 
Signature: Date: 

Guarantees Payment of all Charges Resulting from the use of this Meter. Insures that emgloyees of this Organization understand the gro[1er use of Fire Hydrant Meter 

,. 

Fire Hydrant Meter 
n 

Removal Request 
Requested Removal Date: 

Provide Current Meter Location if Different from Above: 

Signature: I Title: I Date: 

Phone: ( ) I Pager: ( ) 

I City Meter I I Private Meter 

, Deposit Amount: $ 936.00 Fees Amount: $ 62.00 Contract Acct #: 

Meter Serial # 
Meter Size: 05 Meter Make and Style: 6-7 

Backflow 
Backflow # Backflow Size: Make and Style: 
Name: Signature: Date: 
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Tab 2 to DI 55.27 

WATER USES WITHOUT ANTICIPATED CHARGES FOR RETURN TO SEWER 
 
Auto Detailing 
Backfilling 
Combination Cleaners (Vactors) 
Compaction 
Concrete Cutters 
Construction Trailers 
Cross Connection Testing 
Dust Control 
Flushing Water Mains 
Hydro Blasting 
Hydro Seeing 
Irrigation (for establishing irrigation only; not continuing irrigation) 
Mixing Concrete 
Mobile Car Washing 
Special Events 
Street Sweeping 
Water Tanks 
Water Trucks 
Window Washing 
 
Note: 

1. If there is any return to sewer or storm drain, then sewer and/or storm drain fees will be charges. 
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Tab 3 to DI 55.27 

 
Date 
 
 
Name of Responsible Party 
Company Name and Address 
Account Number:_______________________ 
 
 
Subject: Discontinuation of Fire Hydrant Meter Service 
 
 
Dear Water Department Customer: 
 
The authorization for use of Fire Hydrant Meter #____________, located at (Meter Location Address) 
ends in 60 days and will be removed on or after (Date Authorization Expires).  Extension requests for an 
additional 90 days must be submitted in writing for consideration 30 days prior to the discontinuation 
date.  If you require an extension, please contact the Water Department, or mail your request for an 
extension to: 
 

City of San Diego 
Water Department 
Attention:  Meter Services 
2797 Caminito Chollas 
San Diego, CA  92105-5097 

 
Should you have any questions regarding this matter, please call the Fire Hydrant Hotline at (619)______-
______. 
 
 
 
Sincerely, 
 
 
 
Water Department  
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APPENDIX C 
 

Materials Typically Accepted by Certificate of Compliance 
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Materials Typically Accepted by Certificate of Compliance 
 

1. Soil amendment 

2. Fiber mulch 

3. PVC or PE pipe up to 16 inch diameter 

4. Stabilizing emulsion 

5. Lime 

6. Preformed elastomeric joint seal 

7. Plain and fabric reinforced elastomeric bearing pads 

8. Steel reinforced elastomeric bearing pads 

9. Waterstops (Special Condition) 

10. Epoxy coated bar reinforcement 

11. Plain and reinforcing steel 

12. Structural steel 

13. Structural timber and lumber 

14. Treated timber and lumber 

15. Lumber and timber 

16. Aluminum pipe and aluminum pipe arch 

17. Corrugated steel pipe and corrugated steel pipe arch 

18. Structural metal plate pipe arches and pipe arches 

19. Perforated steel pipe 

20. Aluminum underdrain pipe 

21. Aluminum or steel entrance tapers, pipe downdrains, reducers, coupling bands and slip joints 

22. Metal target plates 

23. Paint (traffic striping) 

24. Conductors 

25. Painting of electrical equipment 

26. Electrical components 

27. Engineering fabric 

28. Portland Cement 

29. PCC admixtures 

30. Minor concrete, asphalt 

31. Asphalt (oil) 

32. Liquid asphalt emulsion 

33. Epoxy 
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APPENDIX D 
 

Sample City Invoice 
 



Unit Qty Price Extension %/QTY Amount % / QTY Amount % / QTY Amount
1 2 Parallel 4" PVC C900 LF 1,380 $34.00 $46,920.00
2 48" Primary Steel Casing LF 500 $1,000.00 $500,000.00
3 2 Parallel 12" Secondary Steel LF 1,120 $53.00 $59,360.00

4 Construction and Rehab of PS 49 LS 1 $150,000.00 $150,000.00
5 Demo LS 1 $14,000.00 $14,000.00
6 Install 6' High Chain Link Fence LS 1 $5,600.00 $5,600.00
7 General Site Restoration LS 1 $3,700.00 $3,700.00
8 10" Gravity Sewer LF 10 $292.00 $2,920.00
9 4" Blow Off Valves EA 2 $9,800.00 $19,600.00
10 Bonds LS 1 $16,000.00 $16,000.00
11 Field Orders AL 1 80,000 $80,000.00

11.1 Field Order 1 LS 5,500 $1.00 $5,500.00
11.2 Field Order 2 LS 7,500 $1.00 $7,500.00
11.3 Field Order 3 LS 10,000 $1.00 $10,000.00
11.4 Field Order 4 LS 6,500 $1.00 $6,500.00
12 Certified Payroll LS 1 $1,400.00 $1,400.00

CHANGE ORDERS

Contractor's Fax #:  

This Estimate Totals to Date

Resident Engineer (RE):  Invoice Date: 

Billing Period:  

City of San Diego, Field Engineering Div., 9485 Aero Drive, SD CA 92123 Contractor's Name:   
Contractor's Address: 

Contractor's Phone #: Invoice No. 

Project Name:  
SAP No. (WBS/IO/CC)  
City Purchase Order No.    

Item # Item Description
Contract Authorization Previous Estimate

RE Phone#:           RE Fax#: Contact Name: 

4,890
$11,250.00

LF 120 -$53.00 ($6,360.00)
160,480

$95,000.00
LF 380 -$340.00 ($12,920.00)
LF 8 $9,800.00 $78,400.00 

-121,500
53 -500.00 ($26,500.00)

LS -1 45,000.00 ($45,000.00)
1 -50,500.00 ($50,500.00)

Total 
This -$      Total Billed $0.00

Item 5-Deduct Bid Item 3
Items 1-4
Change Order 1

CHANGE ORDERS

C.  Total Authorized Amount (A+B)

B.  Approved Change Order 1 Thru 3

Item 5-Encrease bid Item 9
Item 4 Deduct Bid Item 1
Items 1-3
Change Order 2

H.  Remaining Authorized Amount
G. Payment Due Less Retention
F.  Less Total Previous Payments 
E.  Less Total Retention (5% of D) 

D.  Total Billed to Date

Contractor Signature and Date:                                                                    

Amt to Release to Contractor from PO/Escrow:

Add'l Amt to Withhold in PO/Transfer in Escrow:
Previous Retention Withheld in PO or in Escrow

Total Retention Required as of this billing 
           Retention and/or Escrow Payment ScheduleA.  Original Contract Amount

            SUMMARY

Items 3-9
Item 2 Deduct Bid Item 4
Item 1 Deduct Bid Item 3
Change Order 3 (Close Out)
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APPENDIX E 
 

Location Maps & Scope of Work 
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COMMUNITY NAME:
Linda Vista, Serra Mesa

COUNCIL DISTRICT:  7
Date: September 12, 2013

No Scale
SAP ID: B11028

SENIOR ENGINEER
Carl Spier
619-533-5126

PROJECT MANAGER
Regan Owen
619-533-5205

CONSTRUCTION PROJECT
INFORMATION LINE
619-533-4207

PROJECT ENGINEER
Salvador Castillo
619-533-4609

PIPELINE REHAB PHASE K-2  
SEWER LATERALS

Division Name - ROW

THIS MAP/DATA IS PROVIDED W
ITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR

MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY .

LOCATION MAP
Legend

PIPELINE REHAB PHASE K-2 SEWER LATERALS
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

Location Map 
Sheet #

Main FSN Address Lateral FSN Lateral size
Field Book 

Page
Council 
District

Thomas Bros Page
Approximate LF of 
Sewer Laterals to be 

Rehab
1 22217 6628 Orr St. 200411 4 F15S 7 1248 6H 25.00
1 22217 6637 Orr St. 200561 4 F15S 7 1248 6H 25.00
1 22217 6617 Orr St. UNK 4 F15S 7 1248 6H 25.00
1 22165 6638 Preece Ct. 321270 4 F14S 7 1248 6H 45.00
1 22165 6637 Preece Ct. 200065 4 F14S 7 1248 6H 45.00
1 22165 6628 Preece Ct. 321264 4 F14S 7 1248 6H 25.00
1 22165 6627 Preece Ct. 200063 4 F14S 7 1248 6H 25.00
1 22165 6618 Preece St. 199875 4 F14S 7 1248 6H 25.00
1 22165 6617 Preece Ct. 200049 4 F14S 7 1246 6H 25.00
1 22164 2962 Comstock St. 199368 4 F14S 7 1248 6H 25.00
1 22164 2954 Comstock St. UNK 4 F14S 7 1248 6H 25.00
1 22164 2961 Comstock St. 320883 4 F14S 7 1248 6H 25.00
1 22164 2953 Comstock St. 199641 4 F14S 7 1248 6H 25.00
1 22164 2941 Comstock St. UNK 4 F14S 7 1248 6H 25.00
1 22164 2942 Comstock St. 199747 4 F14S 7 1248 6H 25.00
2 22092 6627 Comly Ct. 199488 4 F14S 7 1248 6H 37.00
2 22092 6628 Comly Ct. 199300 4 F14S 7 1248 6H 50.00
2 22092 6618 Comly Ct. 199292 4 F14S 7 1248 6H 25.00
2 22092 6617 Comly Ct. 320936 4 F14S 7 1248 6H 25.00
2 22162 3027 Comstock St. 320358 4 F14S 7 1248 6H 25.00
2 22162 3025 Comstock St. UNK 4 F14S 7 1248 6H 25.00
2 22083 3055 Comstock St. 198391 4 F14S 7 1248 6H 20.00
2 22083 3055 Comstock St. UNK 4 F14S 7 1248 6H 15.00
2 22083 3041 Comstock St. UNK 4 F14S 7 1248 6H 20.00
2 22083 3041‐B Comstock St. 198539 4 F14S 7 1248 6H 15.00
2 22084 3070 Comstock St. 320064 4 F14S 7 1248 6H 25.00
2 22084 3071 Comstock St. 198340 4 F14S 7 1248 6H 15.00
2 22084 3080 Comstock St. 320031 4 F14S 7 1248 6H 25.00
2 22087 3010 Ulric Ct. 198940 4 F14S 7 1248 6H 45.00
2 22087 3031 Ulric Ct. 198735 4 F14S 7 1248 6H 45.00
2 22087 3030 Ulric Ct. 198707 4 F14S 7 1248 6H 45.00
2 22087 3051 Ulric Ct. 320258 4 F14S 7 1248 6H 25.00
2 22087 3050 Ulric Ct. 198497 4 F14S 7 1248 6H 25.00
3 22086 3067 Ulric St 198212 4 F14S 7 1248 6H 35.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

3 22086 3056 Ulric St. 198392 4 F14S 7 1248 6H 25.00
3 22086 3057 Ulric St. 198265 4 F14S 7 1248 6H 25.00
3 22086 3040 Ulric St. 198428 4 F14S 7 1248 6H 15.00
3 22086 3047‐49 Ulric St. 320200 4 F14S 7 1248 6H 40.00
3 22086 3037 Ulric St. 198452 4 F14S 7 1248 6H 40.00
3 22088 3028 Ulric St. 198640 4 F14S 7 1248 6H 25.00
3 22088 3027 Ulric St. 320345 4 F14S 7 1248 6J 25.00
3 22088 3015‐17 Ulric St. 320381 4 F14S 7 1248 6J 25.00
3 22088 3012‐14 Ulric St. 198691 4 F14S 7 1248 6H 25.00
3 22088 3003 Ulric St. 320651 4 F14S 7 1248 6J 25.00
4 22089 3002‐04 Ulric St. 320728 4 F14S 7 1248 6H 25.00
4 22089 2975 Ulric St. 199147 4 F14S 7 1248 6J 25.00
4 22089 2976 Ulric St. UNK 4 F14S 7 1248 6J 25.00
4 22089 2966 Ulric St. 320853 4 F14S 7 1248 6H 25.00
4 22089 2965 Ulric St. 199350 4 F14S 7 1248 6J 25.00
4 22089 2955 Ulric St. 320922 4 F14S 7 1248 6J 25.00
4 22089 2956 Ulric St. 199483 4 F14S 7 1248 6H 25.00
4 22089 2946 Ulric st. 199665 4 F14S 7 1248 6H 25.00
4 22089 2945 Ulric St. 321057 4 F14S 7 1248 6J 25.00
4 22090 2936 Ulric St. 321181 4 F14S 7 1248 6H 25.00
4 22090 2926 Ulric St. 199853 4 F14S 7 1248 6H 25.00
4 22090 2935 Ulric St. 199810 4 F14S 7 1246 6J 25.00
4 22090 2925 Ulric St. 199859 4 F14S 7 1246 6J 25.00
4 22090 2916 Ulric St. 200075 4 F14S 7 1248 6H 25.00
4 22090 2915 Ulric St. 321393 4 F14S 7 1248 6J 25.00
4 22090 2904‐06 Ulric St. UNK 4 F14S 7 1248 6H 25.00
4 22090 2903‐05 Ulric St. 200103 4 F14S 7 1248 6J 25.00
5 22432 2878‐2880 Ulric St UNK 4 F15S 7 1248 6J 25.00
5 22432 2879‐2881 Ulric St. 200555 4 F15S 7 1248 6J 25.00
5 22432 2878‐2880 Ulric St UNK 4 F15S 7 1248 6J 25.00
5 22432 2879‐2881 Ulric St. UNK 4 F15S 7 1248 6J 25.00
5 22433 2819 Ulric St. 322280 4 F15S 7 1248 6J 25.00
5 22433 2829 Ulric St. UNK 4 F15S 7 1248 6J 25.00
5 22433 2839 Ulric st. UNK 4 F15S 7 1248 6J 25.00
5 22433 2849 Ulric st. 200896 4 F15S 7 1248 6J 25.00
5 22433 2859 Ulric St. 321997 4 F15S 7 1248 6J 25.00
5 22433 2869 Ulric St. UNK 4 F15S 7 1248 6J 25.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

5 22433 2868 Ulric St. 321985 4 F15S 7 1248 6J 25.00
6 22434 2807‐2811 Ulric St. 201602 4 F15S 7 1248 6J 25.00
6 22434 2801 Ulric St. 322606 4 F15S 7 1248 6J 25.00
6 22434 2797 Ulric St. 322752 4 F15S 7 1248 6J 25.00
6 22434 2787 Ulric St. 201950 4 F15S 7 1248 6J 25.00
6 22439 6712 Zane Ct. 323786 4 F15S 7 1248 6J 10.00
6 22439 6711 Zane Ct. 203449 4 F15S 7 1248 6J 10.00
6 22439 6721 Zane Ct. 203406 4 F15S 7 1248 6J 45.00
6 22439 6722 Zane Ct. 323763 4 F15S 7 1248 6J 45.00
6 22439 6732 Zane Ct. 323751 4 F15S 7 1248 6J 35.00
6 22439 6731 Zane Ct. 203465 4 F15S 7 1248 6J 30.00
6 22439 6741 Zane Ct. 203432 4 F15S 7 1248 6J 25.00
6 22439 6742 Zane Ct. 323720 4 F15S 7 1248 6J 25.00
7 22208 2801‐2803 Nye St. 322533 4 F15S 7 1248 6H 25.00
7 22208 2802 Nye St. 201637 4 F15S 7 1248 6H 25.00
7 22208 2776 Nye St. UNK 4 F15S 7 1248 6H 25.00
7 22208 2773 Nye St. 201866 4 F15S 7 1248 6H 25.00
7 22208 2763 Nye St. 201889 4 F15S 7 1248 6H 25.00
7 22208 2768 Nye St. 201913 4 F15S 7 1248 6H 25.00
7 22208 2754‐2756 Nye St. UNK 4 F15S 7 1248 6H 25.00
7 22208 2753 Nye St. UNK 4 F15S 7 1248 6H 25.00
7 22208 2744 Nye St. 202124 4 F15S 7 1248 6H 25.00
7 22208 2743 Nye St. 202126 4 F15S 7 1248 6H 25.00
7 22209 2732 Nye St. 323101 4 F15S 7 1248 6H 25.00
7 22209 2733 Nye St. 202368 4 F15S 7 1248 6H 25.00
7 22209 2722 Nye St. 202392 4 F15S 7 1248 6H 25.00
7 22209 2721‐2723 Nye St. UNK 4 F15S 7 1248 6H 25.00
7 22209 2712 Nye St. 323262 4 F15S 7 1248 6H 25.00
7 22209 2711 Nye St.  202616 4 F15S 7 1248 6H 25.00
7 22209 6572 Nye St. 202817 4 F15S 7 1248 6H 25.00
7 22209 2701 Nye St. 323409 4 F15S 7 1248 6H 25.00
8 22257 6585 Nye St. UNK 4 F15S 7 1248 6H 25.00
8 22257 6573 Nye St. 203138 4 F15S 7 1248 6H 25.00
8 22257 2672 Nye St. 203223 4 F15S 7 1248 6H 25.00
8 22257 2667 Nye St. 323702 4 F15S 7 1248 6H 25.00
8 22257 2662 Nye St. 323818 4 F15S 7 1248 6H 25.00
8 22257 2652 Nye St. 323851 4 F15S 7 1248 6H 25.00
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8 22257 2657 Nye St. 323862 4 F15S 7 1248 6H 25.00
8 22223 2630 Comstock St. UNK 4 F15S 7 1248 7H 27.00
8 22223 2636 Comstock St. UNK 4 F15S 7 1248 7H 27.00
8 22223 2635 Comstock St. 203909 4 F15S 7 1248 7H 27.00
8 22223 2643‐2645 Comstock St. UNK 4 F15S 7 1248 7H 27.00
8 22223 2642 Comstock St. 203778 4 F15S 7 1248 7H 27.00
8 22223 2648‐2650 Comstock st. 203712 4 F15S 7 1248 7H 27.00
8 22223 2655 Comstock St. 203680 4 F15S 7 1248 7H 27.00
9 22224 6638 Valjean Ct. 203997 4 F15S 7 1248 7H 25.00
9 22224 6637 Valjean Ct. 204101 4 F15S 7 1248 7H 25.00
9 22443 6687 Valjean Ct. 203927 4 F15S 7 1248 7H 25.00
9 22443 6688 Valjean Ct. 324180 4 F15S 7 1248 7H 25.00
9 22443 6678 Valjean Ct. 324167 4 F15S 7 1248 7H 25.00
9 22443 6677 Valjean Ct. 204076 4 F15S 7 1248 7H 25.00
9 22443 6667 Valjean Ct. 204051 4 F15S 7 1248 7H 25.00
9 22443 6668 Valjean Ct. 324181 4 F15S 7 1248 7H 25.00
9 22443 6657 Valjean Ct. 204069 4 F15S 7 1248 7H 25.00
9 22443 6658 Valjean Ct. 324202 4 F15S 7 1248 7H 25.00
9 22443 6647 Valjean Ct. 324327 4 F15S 7 1248 7H 25.00
9 22443 6648 Valjean Ct. 324223 4 F15S 7 1248 7H 25.00
9 22444 6757 Thomson Ct. 204350 4 F15S 7 1248 7J 10.00
9 22444 6758 Thomson Ct. 324517 4 F15S 7 1248 7J 10.00
9 22444 6748 Thomson Ct. 324531 4 F15S 7 1248 7J 45.00
9 22444 6747 Thomson Ct. 204449 4 F15S 7 1248 7J 45.00
9 22444 6738 Thomson ct. 324536 4 F15S 7 1248 7H 35.00
9 22444 6737 Thomson Ct. 204442 4 F15S 7 1248 7H 30.00
9 22444 6727 Thomson Ct. 204452 4 F15S 7 1248 7H 25.00
9 22444 6728 Thomson Ct. 324553 4 F15S 7 1248 7H 25.00
9 22444 6718 Thomson Ct. 204385 4 F15S 7 1248 7H 25.00
9 22444 6717 Thomson Ct. 204471 4 F15S 7 1248 7H 25.00
9 22444 6707 Thomson Ct. 204505 4 F15S 7 1248 7H 25.00
9 22225 2624 Comstock St. UNK 4 F15S 7 1248 7H 27.00
9 22225 2625 Comstock st. UNK 4 F15S 7 1248 7H 27.00
9 22225 2617 Comstock St. UNK 4 F15S 7 1248 7H 27.00
9 22225 2615 Comstock St. UNK 4 F15S 7 1248 7H 27.00
9 22225 2603 Comstock St. UNK 4 F15S 7 1248 7H 27.00
9 22225 2612‐2614 Comstock St. UNK 4 F15S 7 1248 7H 27.00
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9 22225 2602 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2584 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2574 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2575 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2564 Comstock St. 204648 4 F15S 7 1248 7H 27.00
10 22227 2563 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2551 Comstock St. UNK 4 F15S 7 1248 7H 27.00
10 22227 2554 Comstock St. 204734 4 F15S 7 1248 7H 27.00
10 22262 2542 Comstock St. 325020 4 F15S 7 1248 7H 27.00
10 22262 2534 comstock St. 204948 4 F15S 7 1248 7H 27.00
10 22263 6707‐6709 Fulton St. 325104 4 F15S 7 1248 7H 30.00
10 22263 2537 Fulton St. 325117 4 F15S 7 1248 7H 30.00
11 22286 2524 Comstock St. UNK 4 F15S 7 1248 7H 27.00
11 22286 2504 Comstock st. 325317 4 F15S 7 1248 7H 27.00
11 22264 6744 Fulton St. 205078 4 F15S 7 1248 7J 30.00
11 22264 6723‐6725 Fulton St. 325109 4 F15S 7 1247 7H 30.00
11 22265 6754 Fulton St. 325167 4 F15S 7 1248 7J 30.00
11 22265 6764‐6766 Fulton st. 205117 4 F15S 7 1248 7J 30.00
12 22447 2592 Ulric St. 204319 4 F15S 7 1248 7J 30.00
12 22447 2572‐2574 Ulric St. 324567 4 F15S 7 1248 7J 30.00
12 22447 2562 Ulric St. 204472 4 F15S 7 1248 7J 30.00
12 22267 6801‐6805 Savage Ct. 324859 4 F15S 7 1248 7J 15.00
12 22267 6802 Savage Ct. 204639 4 F15S 7 1248 7J 15.00
12 22267 6812 Savage Ct. 204636 4 F15S 7 1248 7J 25.00
12 22267 6811 Savage Ct. 324849 4 F15S 7 1248 7J 25.00
12 22267 6822 Savage Ct. 204611 4 F15S 7 1248 7J 25.00
12 22267 6821 Savage Ct. 324895 4 F15S 7 1248 7J 25.00
12 22267 6831 Savage Ct. 324851 4 F15S 7 1248 7J 25.00
12 22267 6832 Savage Ct. 204591 4 F15S 7 1248 7J 25.00
12 22267 2552 Savage Ct. 324832 4 F15S 7 1248 7J 25.00
12 22267 2552 Savage Ct. UNK 4 F15S 7 1248 7J 25.00
12 22268 2551‐2555 Ulric St. UNK 6 F15S 7 1248 7J 30.00
12 22268 2544 Ulric St. 204696 4 F15S 7 1248 7J 30.00
12 22268 2531‐2541 Ulric St. 204690 4 F15S 7 1248 7J 30.00
12 22268 2536 Ulric St. 204843 4 F15S 7 1248 7J 30.00
12 22268 2528 Ulric St. UNK 4 F15S 7 1248 7J 30.00
12 22266 6804 Fulton St. 205116 4 F15S 7 1248 7J 30.00
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12 22266 2470 Fulton St. UNK 6 F15S 7 1248 7J 30.00
12 22266 6814 Fulton St. 325169 4 F15S 7 1248 7J 30.00
12 22266 6824 Fulton St. 325142 4 F15S 7 1248 7J 30.00
12 22266 6834 Fulton St. 205058 4 F15S 7 1248 7J 30.00
12 22266 2470 Fulton St. UNK 6 F15S 7 1248 7J 30.00
13 22283 2385 West Jewett st. 325917 4 F15S 7 1248 7J 25.00
13 22283 2405 West Jewett St. 325910 4 F15S 7 1248 7J 25.00
13 22283 2386 West Jewett St. 206170 4 F15S 7 1248 7J 25.00
13 22283 2422 West Jewett St. 206127 4 F15S 7 1248 7J 25.00
13 22283 2415 West Jewett st. 206071 4 F15S 7 1248 7J 25.00
13 22283 2425 West Jewett St. 325789 4 F15S 7 1248 7J 25.00
13 22282 2346 West Jewett St. 326169 4 F15S 7 1248 7J 25.00
13 22282 2345 West Jewett St. 206535 4 F15S 7 1248 7J 25.00
13 22282 2356 West Jewett St. UNK 4 F15S 7 1248 7J 25.00
13 22282 2366 West Jewett St. 206409 4 F15S 7 1248 7J 25.00
13 22282 2355 West Jewett st. 206406 4 F15S 7 1248 7J 25.00
13 22282 2365 West Jewett St. 206382 4 F15S 7 1248 7J 25.00
13 22282 2376 West Jewett St. 326002 4 F15S 7 1248 7J 25.00
13 22282 2375 West Jewett St. 326000 4 F15S 7 1248 7J 25.00
13 22289 2375 Comstock St. 325990 4 F15S 7 1248 7H 27.00
13 22289 2376 Comstock St. 206264 4 F15S 7 1248 7H 27.00
13 22289 2386 Comstock St. 206172 4 F15S 7 1248 7H 27.00
13 22289 2385 Comstock St. 325870 4 F15S 7 1248 7H 27.00
13 22290 2336‐2338 Comstock St. 206599 4 F15S 7 1248 7H 27.00
13 22290 2335‐2337 Comstock St. 206572 4 F15S 7 1248 7H 27.00
13 22290 2346‐2348 Comstock St. 326134 4 F15S 7 1248 7H 27.00
13 22290 3245 Comstock St. 326135 4 F15S 7 1248 7H 27.00
13 22290 2347 Comstock St. 326113 4 F15S 7 1248 7H 27.00
13 22290 2348 Comstock St. UNK 4 F15S 7 1248 7H 27.00
13 22290 2356 Comstock St. 206442 4 F15S 7 1248 7H 27.00
13 22290 2355 Comstock St. UNK 4 F15S 7 1248 7H 27.00
14 22280 2235 West Jewett St. 326520 4 F15S 7 1248 7J 25.00
14 22280 2247 West Jewett St. 326505 4 F15S 7 1248 7J 25.00
14 22280 2257 West Jewett St. 206898 4 F15S 7 1248 7J 25.00
14 22281 2311 West Jewett St. 326355 4 F15S 7 1248 7J 25.00
14 22281 2323 West Jewett St. UNK 4 F15S 7 1248 7J 25.00
14 22281 2323 West Jewett St. 206627 4 F15S 7 1248 7J 25.00
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14 22279 2204‐2216 West Jewett St. UNK 4 F15S 7 1248 7J 25.00
14 22279 2217 West Jewett St. 5208395 4 F15S 7 1248 7J 25.00
14 22279 2215 West Jewett St. UNK 4 F15S 7 1248 7J 25.00
15 22277 2210 West Jewett St. 207094 4 F15S 7 1248 7J 25.00
15 22276 2230 East Jewett St. 326509 4 F15S 7 1248 7J 25.00
15 22275 3202‐3204 East Jewett St. 326403 4 F15S 7 1248 7J 25.00
15 22275 2316‐2322 East Jewett St. 206781 4 F15S 7 1248 7J 25.00
15 22275 2321 East Jewett St. 206623 4 F15S 7 1248 7J 25.00
15 22275 2326‐2332 East Jewett St. 326233 4 F15S 7 1248 7J 25.00
15 22275 2327 East Jewett St. 206524 4 F15S 7 1248 7J 25.00
15 22275 2342‐2344 East Jewett St. 326155 4 F15S 7 1248 7J 25.00
15 22274 2341‐2347 East Jewett St. 206398 4 F15S 7 1248 7J 25.00
15 22274 2353‐2359 East Jewett St. 206374 4 F15S 7 1248 7J 25.00
15 22274 2360‐B East Jewett St. 326075 6 F15S 7 1248 7J 25.00
15 22274 2365‐2367 East Jewett St. 325947 4 F15S 7 1248 7J 25.00
15 22274 2371‐2372 East Jewett St. 206131 4 F15S 7 1248 7J 25.00
16 22272 2470 Ulric St. 325719 4 F15S 7 1248 7J 36.00
16 22272 2444‐2446 Ulric St. 205929 4 F15S 7 1248 7J 10.00
16 22272 2451‐2461 Eastman St. UNK 4 F15S 7 1248 7J 33.00
16 22272 6910 Eastman St 205803 4 F15S 7 1248 7J 33.00
16 22271 6908‐6910 Eastman St. UNK 4 F15S 7 1248 7J 33.00
16 22271 6970 Eastman St. 206018 6 F15S 7 1248 7J 33.00
16 22271 6914‐6944 Eastman St. UNK 4 F15S 7 1248 7J 33.00
16 22271 6932 Eastman St. UNK 4 F15S 7 1248 7J 33.00
16 22271 6970 Eastman St. 205771 6 F15S 7 1248 7J 33.00
16 22269 6905 Fulton St. 204953 4 F15S 7 1248 7J 30.00
16 22269 6916‐6926 Fulton St. 325007 4 F15S 7 1248 7J 20.00
16 22269 6901‐6903 Fulton St. 325115 4 F15S 7 1248 7J 40.00
16 22269 2531‐2541 Fulton St. UNK 4 F15S 7 1248 7J 30.00
16 22269 2501‐2511 Fulton St. UNK 4 F15S 7 1248 7J 30.00
16 22270 2470 Ulric St. UNK 4 F15S 7 1248 7J 30.00
16 22270 2451‐2461 Ulric St. 205581 4 F15S 7 1248 7J 30.00
16 22270 2471‐2473 Ulric St. 376579 4 F15S 7 1248 7J 30.00
16 22270 2481 Ulric St. 205336 4 F15S 7 1248 7J 30.00
16 22270 2501‐2511 Ulric St. 205286 4 F15S 7 1248 7J 30.00
16 22270 2501B‐2511 Ulric St. UNK 4 F15S 7 1248 7J 30.00
17 22486 7004‐7018 Fulton St. UNK 4 F15S 7 1248 7J 30.00
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17 22486 6969‐6997 Fulton St. 324551 4 F15S 7 1248 7J 30.00
17 22486 6964‐6998 Fulton St. 204278 4 F15S 7 1248 7J 30.00
17 22486 6969 Fulton St. 324576 4 F15S 7 1248 7J 30.00
17 22486 6964 Fulton St. 204340 4 F15S 7 1248 7J 30.00
17 22448 6905‐6935 Fulton St. 204911 4 F15S 7 1248 7J 30.00
17 22448 6916‐6926 Fulton St. 324888 4 F15S 7 1248 7J 30.00
17 22448 6931 Fulton St. 324869 4 F15S 7 1248 7J 30.00
17 22448 6932 Fulton St. 204606 4 F15S 7 1248 7J 30.00
17 22448 6952 Fulton St. UNK 4 F15S 7 1248 7J 30.00
17 22448 6957 Fulton St. 324782 4 F15S 7 1248 7J 30.00
18 22483 7018 Fulton St. UNK 4 F15S 7 1248 7J 30.00
18 22483 7025 Fulton St. UNK 4 F15S 7 1248 7J 30.00
18 22483 7016 Fulton St. UNK 4 F15S 7 1248 7J 30.00
18 22482 7064 Fulton St. 204176 4 F15S 7 1248 7J 30.00
18 22482 7065‐7075 Fulton St. 204312 4 F15S 7 1248 7J 30.00
18 22482 7054 Fulton St. UNK 4 F15S 7 1248 7J 30.00
18 22482 7025‐7055 Fulton St. 324444 4 F15S 7 1248 7J 15.00
18 22482 7052 Fulton St. 1168123 6 F15S 7 1248 7J 45.00
18 22482 7034‐7044 Fulton St. 324313 4 F15S 7 1248 7J 40.00
18 22481 7170 Eastman St. 324671 4 F15S 7 1248 7J 33.00
18 22481 7083B Eastman St. 324733 4 F15S 7 1248 7J 33.00
18 22481 7150‐7152 Eastman St. 204657 4 F15S 7 1248 7J 33.00
18 22481 7152B Eastman St. 204695 4 F15S 7 1248 7J 33.00
18 22481 7072‐7082 Eastman St. 204631 4 F15S 7 1248 7J 33.00
18 22481 7152 Eastman St. 204756 4 F15S 7 1248 7J 33.00
18 22314 7038‐7068 Eastman St. 324908 4 F15S 7 1248 7J 33.00
18 22314 7049 Eastman St. 204941 4 F15S 7 1248 7J 33.00
18 22314 7038 Eastman St. 324972 4 F15S 7 1248 7J 33.00
18 22484 7064 Levant St. 323750 4 F15S 7 1248 7J 10.00
18 22484 7064 Levant St. UNK 4 F15S 7 1248 7J 13.00
18 22484 7064 Levant St. UNK 4 F15S 7 1248 7J 13.00
18 22484 7034 Levant St. UNK 4 F15S 7 1248 7J 13.00
19 22313 7035 Eastman st. 325154 4 F15S 7 1248 7J 33.00
19 22313 7004‐7034 Eastman st. 205118 4 F15S 7 1248 7J 33.00
19 22313 7004 Eastman st. 205165 4 F15S 7 1248 7J 33.00
19 22313 7015‐7025 Eastman st. 325328 4 F15S 7 1248 7J 33.00
19 22312 6945‐6947 Eastman St. 325580 4 F15S 7 1248 7J 33.00
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19 22312 6952‐6982 Eastman St. 205486 4 F15S 7 1248 7J 33.00
19 22312 6952‐6982 Eastman St. 376577 4 F15S 7 1248 7J 33.00
20 22365 6985 Linda Vista Rd. 325766 4 F15S 7 1248 7J 13.00
20 22365 7011 Linda Vista Rd. 325757 4 F15S 7 1248 7J 13.00
20 22365 7011 Linda Vista Rd. 325729 4 F15S 7 1248 7J 13.00
20 22365 Empty lot UNK 4 F15S 7 1248 7J 13.00
20 22366 6959 Linda vista Rd. 325997 4 F15S 7 1248 7J 13.00
20 22366 2379 Ulric St. 206353 4 F15S 7 1248 7J 13.00
20 22366 2399 Ulric St. 206279 4 F15S 7 1248 7J 13.00
20 22366 6973 Linda Vista Rd. 325913 4 F15S 7 1248 7J 13.00
20 22366 6973 Linda Vista Rd. 325973 4 F15S 7 1248 7J 13.00
20 22366 6979 Linda Vista Rd. 325854 4 F15S 7 1248 7J 13.00
20 22366 6979 Linda Vista Rd. 325936 4 F15S 7 1248 7J 13.00
20 22366 6963 Linda Vista Rd. UNK 4 F15S 7 1248 7J 13.00
20 22366 6963 Linda Vista Rd. 206132 4 F15S 7 1248 7J 13.00
20 22366 6979 Linda Vista Rd. UNK 4 F15S 7 1248 7J 13.00
20 22366 6979B Linda Vista Rd UNK 4 F15S 7 1248 7J 13.00
21 22326 2249‐2251 Dunlop St. 326284 4 F15S 7 1248 7J 25.00
21 22326 2252‐2254 West Dunlop 326357 4 F15S 7 1248 7J 25.00
21 22326 2242‐2246 Dunlop St. 326418 4 F15S 7 1248 7J 25.00
21 22325 2228‐2238 Dunlop St. 326438 4 F15S 7 1248 7J 25.00
21 22325 2238 Dunlop St. 326538 4 F15S 7 1248 7J 25.00
21 22325 2230 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22325 2219‐2229 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22324 2220 Dunlop St. 207075 4 F15S 7 1248 7J 25.00
21 22324 2219 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22324 2215‐2217 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22324 2216‐2218 West Dunlop St. 326620 4 F15S 7 1248 7J 25.00
21 22324 2209‐2211 West Dunlo UNK 4 F15S 7 1248 7J 25.00
21 22575 2203‐2205 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22575 2215 Dunlop St. 326767 4 F15S 7 1248 7J 25.00
21 22575 2206‐2212 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22575 2215‐2225 Dunlop St. UNK 4 F15S 7 1248 7J 25.00
21 22574 2240 Dunlop St. UNK 4 F16S 7 1248 7J 25.00
21 22574 2215‐2225 Dunlop St. 207317 4 F16S 7 1248 7J 25.00
22 22592 7210 Tait St. 208545 4 F16S 7 1268 1J 28.00
22 22592 1211 Tait St. 327804 4 F16S 7 1268 1J 28.00
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22 22592 7216 Tait St. 208543 4 F16S 7 1269 1A 28.00
22 22592 7217 Tait St. 327801 4 F16S 7 1269 1A 28.00
22 22592 7222 Tait St. 208538 4 F16S 7 1269 1A 28.00
22 22592 7229 Tait St. 208613 4 F16S 7 1269 1A 28.00
22 27463 7228 Tait St. 208575 4 G16S 7 1269 1A 50.00
22 27463 7234 Tait St. 327778 4 G16S 7 1269 1A 50.00
22 27463 7240 Tait St. 208622 4 G16S 7 1269 1A 38.00
22 27463 7251 Tait St. 208677 4 G16S 7 1269 1A 23.00
22 27463 7246 Tait St. 208662 4 G16S 7 1269 1A 23.00
22 27464 7251 Tait St. 327886 4 G16S 7 1269 1A 28.00
22 27464 7252 Tait St. 208678 4 G16S 7 1269 1A 22.00
22 27464 7260 Tait St. 208719 4 G16S 7 1269 1A 37.00
22 27464 7261 Tait St. 208771 4 G16S 7 1269 1A 19.00
22 27464 7268 Tait St. 327945 4 G16S 7 1269 1A 32.00
22 27464 7271 Tait St. 327975 4 G16S 7 1269 1A 23.00
22 27464 7274 Tait St. 327993 4 G16S 7 1269 1A 28.00
22 27464 7279 Tait St.  328011 4 G16S 7 1269 1A 28.00
22 27464 7280 Tait St. 328029 4 G16S 7 1269 1A 28.00
22 27465 7288 Tait St. 208953 4 G16S 7 1269 1A 28.00
22 27465 1941 Tait St. 208979 4 G16S 7 1269 1A 20.00
22 27465 7296 Tait St. 328116 4 G16S 7 1269 1A 50.00
23 27592 7314 Linbrook Pl. 209746 4 G16S 7 1269 1A 43.00
23 27592 7304 Linbrook Pl. 328632 4 G16S 7 1269 1A 25.00
23 27608 1747 Minden Dr. 328760 4 G16S 7 1269 2A 28.00
23 27608 1733 Minden Dr. 328765 4 G16S 7 1269 2A 28.00
23 27608 1732 Minden Dr. 210006 4 G16S 7 1269 2A 28.00
23 27608 1720Minden Dr. 210032 4 G16S 7 1269 2A 28.00
23 27608 1719 Minden Dr. 328820 4 G16S 7 1269 2A 28.00
23 27609 1705 Minden Dr. UNK 4 G16S 7 1269 2A 28.00
23 27609 1704 Minden Dr. UNK 4 G16S 7 1269 2A 28.00
23 27609 1662 Minden Dr. 328890 4 G16S 7 1269 2A 28.00
23 27609 1661 Minden Dr. 210184 4 G16S 7 1269 2A 28.00
23 27609 1650 Minden Dr. 210199 4 G16S 7 1269 2A 28.00
24 22705 7241 Acari St. 329077 4 F16S 7 1268 2J 27.00
24 22705 7251 Acari St. 329095 4 F16S 7 1268 2J 30.00
24 27591 7270 Acari St. 329115 4 F16S 7 1269 2A 27.00
24 27591 7280 Acari St. 329088 4 F16S 7 1269 2A 32.00
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24 27597 1612 Acari St. 329066 4 G16S 7 1269 2A 36.00
25 27610 1639 Minden Dr. UNK 4 G16S 7 1269 2A 28.00
25 27610 1638 Minden Dr. 210254 4 G16S 7 1269 2A 28.00
25 27610 1626 Minden Dr. 329011 4 G16S 7 1269 2A 28.00
25 27610 1627 Minden Dr. 328985 4 G16S 7 1269 2A 28.00
25 27610 1614 Minden Dr. 329019 4 G16S 7 1269 2A 28.00
25 27610 1615 Minden Dr. 210287 4 G16S 7 1269 2A 28.00
25 27610 1602 Minden Dr. 210364 4 G16S 7 1269 2A 28.00
25 27610 1603 Minden Dr. 210354 4 G16S 7 1269 2A 28.00
25 27611 1567 Minden Dr. 329072 4 G16S 7 1269 2A 28.00
25 27611 1555 Minden Dr. 329106 4 G16S 7 1269 2A 28.00
25 27611 1555‐B Minden Dr. UNK 4 G16S 7 1269 2A 28.00
25 27611 1556 Minden Dr. 329103 4 G16S 7 1269 2A 28.00
25 27611 1543 Minden Dr. 210484 4 G16S 7 1269 2A 28.00
25 27611 1544 Minden Dr. 210488 4 G16S 7 1269 2A 28.00
25 27611 1529 Minden Dr. 329174 4 G16S 7 1269 2A 28.00
25 27611 1530 Minden Dr. 329208 4 G16S 7 1269 2A 28.00
25 27611 1511 Minden Dr. 210592 4 G16S 7 1269 2A 28.00
25 27611 1516 Minden Dr. 210616 4 G16S 7 1269 2A 28.00
26 27436 2201 Crandall Dr. UNK 4 F16S 7 1268 1J 30.00
26 27436 2202 Crandall Dr. 207832 4 F16S 7 1269 1A 30.00
26 27436 2205 Crandall Dr. 207836 4 F16S 7 1269 1A 30.00
26 27436 2208 Crandall Dr. 207766 4 F16S 7 1268 1J 30.00
26 27436 2209 Crandall Dr. 375157 4 G16S 7 1269 1A 30.00
26 27436 2214 Crandall Dr. 207712 4 G16S 7 1269 1A 30.00
26 27436 2215 Crandall Dr. 207727 4 G16S 7 1269 1A 30.00
26 27436 2220 Crandall Dr. 280089 4 G16S 7 1269 1A 30.00
26 27436 2224 Crandall Dr. 326996 4 G16S 7 1269 1A 30.00
26 27436 2228 Crandall Dr. 207554 4 G15S 7 1249 7A 30.00
27 27612 1511 Regulus St. 210712 4 G16S 7 1269 2A 28.00
27 27707 1428 Regulus St. 210871 4 G16S 7 1269 2A 28.00
27 27707 1435 Minden Dr. 210818 4 G17S 7 1269 2A 28.00
27 27707 1425 Minden Dr. 329456 4 G17S 7 1269 2A 28.00
27 27707 1418 Minden Dr. 210937 4 G17S 7 1269 2A 28.00
27 27707 1415 Minden Dr. 329504 4 G17S 7 1269 2A 28.00
27 27708 1402 Minden Dr. 329600 4 G17S 7 1269 2A 36.00
27 27708 1405 Minden Dr. 210986 4 G17S 7 1269 2A 17.00

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Appendix E - Location Maps & Scope of Work 
Volume 1 of 2 (Rev. Nov. 2013)

 87 | Page



Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

27 27709 1362 Minden Dr. 329577 4 G17S 7 1269 2A 28.00
27 27709 1352 Minden Dr. 329554 4 G17S 7 1269 2A 28.00
27 27709 1353 Minden Dr. 210956 4 G17S 7 1269 2A 28.00
27 27709 1342 Minden Dr. 329528 4 G17S 7 1269 2A 28.00
27 27709 1343 Minden Dr. 329492 4 G17S 7 1269 2A 28.00
27 27709 1332 Minden Dr. 329494 4 G17S 7 1269 2A 28.00
27 27709 1313 Minden Dr. 210857 4 G17S 7 1269 2A 28.00
27 27709 1322 Minden Dr. 329442 4 G17S 7 1269 2A 28.00
27 27709 1323 Minden Dr. 210831 4 G17S 7 1269 2A 28.00
27 27709 1322 Minden Dr. UNK 4 G17S 7 1269 2A 28.00
27 27710 1312 Minden Dr. 329409 4 G17S 7 1269 2A 60.00
27 27710 1301 Minden Dr. 210786 4 G17S 7 1269 2A 60.00
27 27710 1311 Minden Dr. 210799 4 G17S 7 1269 2A 40.00
27 27710 1312 Minden Dr. UNK 4 G17S 7 1269 2A 27.00
28 27474 2053 Goshawk St. 208253 4 G16S 7 1269 1A 32.00
28 27474 2045Goshawk St. 208252 4 G16S 7 1269 1A 35.00
28 27474 2048Goshawk St. 208273 4 G16S 7 1269 1A 45.00
28 27474 2038 Goshawk St. 327572 4 G16S 7 1269 1A 50.00
28 27474 2037 Goshawk St. 327546 4 G16S 7 1269 1A 35.00
28 27474 2028 Goshawk St. 327609 4 G16S 7 1269 1A 16.00
28 27474 2029 Goshawk St. 327575 4 G16S 7 1269 1A 40.00
28 27474 2021 Goshawk St. 327601 4 G16S 7 1269 1A 40.00
28 27510 2013 Goshawk St. 327612 4 G16S 7 1269 1A 40.00
28 27510 2008 Goshawk St. 208430 4 G16S 7 1269 1A 18.00
28 27510 2005 Goshawk St. 327663 4 G16S 7 1269 1A 40.00
28 27511 7611 Hornbill Av. 327788 4 G16S 7 1269 1A 35.00
28 27511 7617 Hornbill Av. 327787 4 G16S 7 1269 1A 35.00
28 27511 7620 Hornbill Av. 327717 4 G16S 7 1269 1A 23.00
28 27511 7623 Hornbill Av. 327785 4 G16S 7 1269 1A 35.00
28 27511 7626 Hornbill Av. 208502 4 G16S 7 1269 1A 23.00
28 27511 7629 Hornbill Av. 327786 4 G16S 7 1269 1A 35.00
28 27511 7635 Hornbill Av. 208602 4 G16S 7 1269 1A 35.00
28 27509 7647 Hornbill Av. 208603 4 G16S 7 1269 1A 30.00
28 27509 7653 Hornbill Av. 208600 4 G16S 7 1269 1A 28.00
29 27468 7604 Seagull Ct. 207747 4 G16S 7 1269 1A 40.00
29 27468 7605 Seagull Ct. 207748 4 G16S 7 1269 1A 40.00
29 27468 7616 Seagull Ct. 207761 4 G16S 7 1269 1A 40.00
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29 27468 7613 Seagull Ct. 327182 4 G16S 7 1269 1A 40.00
29 27468 7621 Seagull Ct. 327209 4 G16S 7 1269 1A 30.00
29 27468 7626 Seagull Ct. 207800 4 G16S 7 1269 1A 20.00
29 27468 7629 Seagull Ct. 207911 4 G16S 7 1269 1A 30.00
29 27469 7645 Seagull Ct. 207960 4 G16S 7 1269 1A 30.00
29 27469 7637 Seagull Ct. 207943 4 G16S 7 1269 1A 30.00
29 27470 2145 Seagull Ln. 207838 4 G16S 7 1269 1A 30.00
29 27470 2146 Seagull Ln. 207805 4 G16S 7 1269 1A 45.00
29 27470 2157 Seagull Ln. 207754 4 G16S 7 1269 1A 50.00
29 27470 2170 Seagull Ln. 207755 4 G16S 7 1269 1A 50.00
29 27470 2158 Seagull Ln. 207756 4 G16S 7 1269 1A 50.00
29 27471 2133 Seagull Ln. 327237 4 G16S 7 1269 1A 23.00
29 27471 2109 Seagull Ln. 208069 4 G16S 7 1269 1A 23.00
29 27471 2121 Seagull Ln. 207992 4 G16S 7 1269 1A 23.00
29 27473 7613 Teebird Ln. 208054 4 G16S 7 1269 1A 30.00
29 27473 7610 Teebird Ln. 207996 4 G16S 7 1269 1A 30.00
29 27473 7618 Teebird Ln. 327321 4 G16S 7 1269 1A 20.00
29 27473 7619 Teebird Ln. 208095 4 G16S 7 1269 1A 30.00
29 27473 7626 Teebird Ln. 208046 4 G16S 7 1269 1A 30.00
29 27473 7625 Teebird Ln. 327400 4 G16S 7 1269 1A 30.00
29 27473 7633 Teebird Ln. 327433 4 G16S 7 1269 1A 30.00
29 27472 7639 Teebird Ln. 208173 4 G16S 7 1269 1A 40.00
29 27472 7634 Teebird Ln. 208088 4 G16S 7 1269 1A 24.00
29 27472 7652 Teebird Ln. 208115 4 G16S 7 1269 1A 24.00
29 27472 7644 Teebird Ln. 208099 4 G16S 7 1269 1A 13.00
29 27472 7647 Teebird Ln. 327481 4 G16S 7 1269 1A 40.00
30 27479 2190 Finch Ln. 207706 4 G16S 7 1269 1A 50.00
30 27479 2172 Finch Ln. 327144 4 G16S 7 1269 1A 32.00
30 27479 2157 Finch Ln. 327211 4 G16S 7 1269 1A 32.00
30 27479 2143 Finch Ln. 207941 4 G16S 7 1269 1A 32.00
30 27479 2158 Finch Ln. 327200 4 G16S 7 1269 1A 32.00
30 27479 2171 Finch Ln. 207850 4 G16S 7 1269 1A 32.00
30 27479 2191 Finch Ln. 207705 4 G16S 7 1269 1A 32.00
30 27478 2129 Finch Ln. 327313 4 G16S 7 1269 1A 30.00
30 27478 2144 Finch Ln. 207923 4 G16S 7 1269 1A 30.00
30 27478 2117 Finch Ln. 327369 4 G16S 7 1269 1A 30.00
30 27478 2130 Finch Ln. 327299 4 G16S 7 1269 1A 30.00
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30 27485 2141 Cardinal Dr. 208010 4 G16S 7 1269 1A 70.00
30 27485 2118 Cardinal Dr. 208087 4 G16S 7 1269 1A 32.00
30 27485 2106 Cardinal Dr. 327420 4 G16S 7 1269 1A 32.00
30 27485 2105 Cardinal Dr. 327422 4 G16S 7 1269 1A 32.00
30 27485 2130 Cardinal Dr. 208028 4 G16S 7 1269 1A 32.00
30 27485 2121 Cardinal Dr. 327372 4 G16S 7 1269 1A 32.00
30 27485 2142 Cardinal Dr. 208000 4 G16S 7 1269 1A 10.00
31 27647 7680 Teebird Ln. 327414 4 G16S 7 1269 1A 27.00
31 27647 7670 Teebird Ln. 327412 4 G16S 7 1269 1A 27.00
31 27476 2061 Seagull Ln. 208187 4 G16S 7 1269 1A 30.00
31 27476 2064 Seagull Ln. 327471 4 G16S 7 1269 1A 27.00
31 27475 2056 Seagull Ln. 327511 4 G16S 7 1269 1A 32.00
31 27475 2053 Seagull Ln. 327525 4 G16S 7 1269 1A 32.00
31 27475 2037 Seagull Ln. 208382 4 G16S 7 1269 1A 32.00
31 27475 2032 Seagull Ln. 208420 4 G16S 7 1269 1A 32.00
31 27475 2029 Seagull Ln. 208464 4 G16S 7 1269 1A 32.00
31 27475 2048 Seagull Ln. 327559 4 G16S 7 1269 1A 32.00
31 27475 2040 Seagull Ln. 327603 4 G16S 7 1269 1A 32.00
31 27475 2045 Seagull Ln. 327567 4 G16S 7 1269 1A 32.00
31 27477 2067 Finch Ln. 208309 4 G16S 7 1269 1A 33.00
31 27477 2046 Finch Ln. 208456 4 G16S 7 1269 1A 33.00
31 27477 2079 Finch Ln. 327522 4 G16S 7 1269 1A 33.00
31 27477 2066 Finch Ln. 327570 4 G16S 7 1269 1A 33.00
31 27477 2047 Finch Ln. 208422 4 G16S 7 1269 1A 33.00
31 27477 2105 Finch Ln. 208126 4 G16S 7 1269 1A 33.00
31 27477 2057 Finch Ln. 208358 4 G16S 7 1269 1A 33.00
31 27477 2091 Finch Ln. 327470 4 G16S 7 1269 1A 33.00
31 27477 2078 Finch Ln. 327538 4 G16S 7 1269 1A 33.00
31 27477 2090 Finch Ln. 208180 4 G16S 7 1269 1A 33.00
31 27477 2056 Finch Ln. 208374 4 G16S 7 1269 1A 33.00
32 27486 2072 Cardinal Dr. 208293 4 G16S 7 1269 1A 35.00
32 27486 2082 Cardinal Dr. 208250 4 G16S 7 1269 1A 35.00
32 27486 2073 Cardinal Dr. 208305 4 G16S 7 1269 1A 35.00
32 27486 2062 Cardinal Dr. 208373 4 G16S 7 1269 1A 35.00
32 27486 2083Cardinal Dr. 208261 4 G16S 7 1269 1A 35.00
32 27486 2045 Cardinal Dr. 208494 4 G16S 7 1269 1A 35.00
32 27486 2044 Cardinal Dr. 208500 4 G16S 7 1269 1A 35.00
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32 27486 2053 Cardinal Dr. 208441 4 G16S 7 1269 1A 35.00
32 27486 2093 Cardinal Dr. 208195 4 G16S 7 1269 1A 35.00
32 27486 2052Cardinal Dr. 208440 4 G16S 7 1269 1A 35.00
32 27486 2092 Cardinal Dr. 208188 4 G16S 7 1269 1A 35.00
32 27486 2063 Cardinal Dr. 208389 4 G16S 7 1269 1A 35.00
32 27503 2037 Cardinal Dr. 208587 4 G16S 7 1269 1A 30.00
32 27503 2013 Cardinal Dr. 208752 4 G16S 7 1269 1A 30.00
32 27503 2036 Cardinal Dr. 208577 4 G16S 7 1269 1A 30.00
32 27503 2029 Cardinal Dr. 208645 4 G16S 7 1269 1A 30.00
32 27503 2012 Cardinal Dr. 208746 4 G16S 7 1269 1A 30.00
32 27503 2005 Cardinal Dr. 208808 4 G16S 7 1269 1A 30.00
32 27503 2028 Cardinal Dr. 208625 4 G16S 7 1269 1A 30.00
32 27503 2020 Cardinal Dr. 208688 4 G16S 7 1269 1A 30.00
32 27503 2004 Cardinal Dr. 208809 4 G16S 7 1269 1A 30.00
32 27503 2021 Cardinal Dr. 208691 4 G16S 7 1269 1A 30.00
32 27487 2045 Talon Wy. 327672 4 G16S 7 1269 1B 30.00
32 27487 2050 Talon Wy. 208398 4 G16S 7 1269 1B 30.00
32 27487 2066 Talon Wy. 208267 4 G16S 7 1269 1B 30.00
32 27487 2034 Talon Wy. 327735 4 G16S 7 1269 1B 30.00
32 27487 2058 Talon Wy. 208312 4 G16S 7 1269 1B 30.00
32 27487 2074 Talon Wy. 327484 4 G16S 7 1269 1B 30.00
32 27487 2042 Talon Wy. 208459 4 G16S 7 1269 1B 30.00
32 27487 2077 Talon Wy. 327475 4 G16S 7 1269 1B 30.00
32 27487 2069 Talon Wy. 327541 4 G16S 7 1269 1B 30.00
32 27487 2053 Talon Wy. 327631 4 G16S 7 1269 1B 30.00
32 27487 2061 Talon Wy. 208315 4 G16S 7 1269 1B 30.00
32 27502 2009 Talon Wy. 327919 4 G16S 7 1269 1B 28.00
32 27502 2026 Talon Wy. 208580 4 G16S 7 1269 1B 28.00
32 27502 2015 Talon Wy. 327884 4 G16S 7 1269 1B 28.00
32 27502 2008 Talon Wy. 327930 4 G16S 7 1269 1B 28.00
32 27502 2037 Talon Wy. 208535 4 G16S 7 1269 1B 28.00
32 27502 2001 Talon Wy. 208813 4 G16S 7 1269 1B 28.00
32 27502 2029 Talon Wy. 327770 4 G16S 7 1269 1B 28.00
32 27502 2021 Talon Wy. 327817 4 G16S 7 1269 1B 28.00
32 27502 2020 Talon Wy. 327834 4 G16S 7 1269 1B 28.00
32 27502 2014 Talon Wy. 327871 4 G16S 7 1269 1B 28.00
32 27502 2002 Talon Wy. 327954 4 G16S 7 1269 1B 28.00
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33 27253 7920 Canary Wy. 324310 4 G15S 7 1269 6B 17.00
33 27253 7930 Canary Wy. 324312 4 G15S 7 1249 6B 34.00
33 27253 7940 Canary Wy. 324320 4 G15S 7 1249 6B 34.00
33 27253  7930 Canary Wy. 204211 4 G15S 7 1249 7B 17.00
33 27253 7940 Canary Wy. 204215 4 G15S 7 1249 7B 17.00
33 27254 2701 Canaray Wy. 324323 4 G15S 7 1249 6B 71.00
33 27257 2674 Meadow Lark Dr. 204481 4 G15S 7 1249 7B 30.00
33 27257 2684 Meadow Lark Dr. 324593 4 G15S 7 1249 7B 30.00
33 27257 7865 Meadow Lark Dr. 204361 4 G15S 7 1249 7B 38.00
33 27256 2635 Meadow Lark Dr. 204702 4 G15S 7 1249 7B 30.00
33 27256 2625 Meadow Lark Dr. 324923 4 G15S 7 1249 7B 30.00
33 27256 2622 Meadow Lark Dr. 324990 4 G15S 7 1249 7B 30.00
33 27256 2655 Meadow Lark Dr. 204570 4 G15S 7 1249 7B 30.00
33 27256 2606 Meadow Lark Dr. 325079 4 G15S 7 1249 7B 30.00
33 27256 2664 Meadow Lark Dr. 204555 4 G15S 7 1249 7B 30.00
33 27256 2644 Meadow Lark Dr. 324858 4 G15S 7 1249 7B 30.00
33 27256 2645 Meadow Lark Dr. 204642 4 G15S 7 1249 7B 30.00
33 27256 2632 Meadow Lark Dr. 204764 4 G15S 7 1249 7B 30.00
33 27256 2654 Meadow Lark Dr. 324796 4 G15S 7 1249 7B 30.00
33 27256 2605 Meadow Lark Dr. 204967 4 G15S 7 1249 7B 30.00
34 27351 2602 Sprig Pl. 205363 4 G15S 7 1249 7B 50.00
34 27351 2612 Sprig Pl. 205215 4 G15S 7 1249 7B 43.00
34 27326 2497 Meadow Lark Dr. 325613 4 G15S 7 1249 7B 40.00
34 27326 2531 Meadow Lark Dr. 205543 4 G15S 7 1249 7B 40.00
34 27326 2561 Meadow Lark Dr. 325327 4 G15S 7 1249 7B 40.00
34 27326 2521 Meadow Lark Dr. 325545 4 G15S 7 1249 7B 40.00
34 27326 2502 Meadow Lark Dr. 325598 4 G15S 7 1249 7B 20.00
34 27326 2541 Meadow Lark Dr. 205461 4 G15S 7 1249 7B 40.00
34 27326 2522 Meadow Lark Dr. 205564 4 G15S 7 1249 7B 20.00
34 27326 2512 Meadow Lark Dr. 205652 4 G15S 7 1249 7B 20.00
34 27326 2551 Meadow Lark Dr. 325378 4 G15S 7 1249 7B 40.00
34 27326 2554 Meadow Lark Dr. 205324 4 G15S 7 1249 7B 20.00
34 27326 2498 Meadow Lark Dr. UNK 4 G15S 7 1249 7B 20.00
34 27354 2520 Phasant Dr. 205884 4 G15S 7 1249 7B 40.00
34 27354 2525 Phasant Dr. 205841 4 G15S 7 1249 7B 17.00
34 27354 2534 Phasant Dr. 205758 4 G15S 7 1249 7B 23.00
34 27354 2514 Phasant Dr. 325771 4 G15S 7 1249 7B 32.00
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34 27354 2526 Phasant Dr. 205788 4 G15S 7 1249 7B 34.00
34 27355 2508 Phasant Dr. 206056 4 G15S 7 1249 7B 32.00
34 27355 2502 Phasant Dr. 206099 4 G15S 7 1249 7B 32.00
35 27356 2455 Meadow Lark Dr. 325956 4 G15S 7 1249 7B 31.00
35 27356 2463 Meadow Lark Dr. 206185 4 G15S 7 1249 7B 33.00
35 27356 2445 Meadow Lark Dr. 206272 4 G15S 7 1249 7B 27.00
35 27356 2427 Meadow Lark Dr. UNK 4 G15S 7 1249 7B 26.00
35 27356 2442 Meadow Lark Dr. 206289 4 G15S 7 1249 7B 31.00
35 27357 2434 Meadow Lark Dr. 326052 4 G15S 7 1249 7B 37.00
35 27357 2426 Meadow Lark Dr. 326109 4 G15S 7 1249 7B 38.00
35 27357 2427 Meadow Lark Dr. 326062 4 G15S 7 1249 7B 18.00
35 27357 2418 Meadow Lark Dr. 206483 4 G15S 7 1249 7B 60.00
36 27572 2007 Harton Rd. 327795 4 G16S 7 1269 1B 24.00
36 27572 2008 Harton Rd. 327780 4 G16S 7 1269 1B 31.00
36 27572 2028 Harton Rd. 208527 4 G16S 7 1269 1B 31.00
36 27572 2027 Harton Rd. 208537 4 G16S 7 1269 1B 24.00
36 27566 2002 Ainsley Rd. 208609 4 G16S 7 1269 1B 30.00
36 27566 1962 Ainsley Rd. 208707 4 G16S 7 1269 1B 30.00
36 27566 1973 Ainsley Rd. 327835 4 G16S 7 1269 1B 30.00
36 27566 2005 Ainsley Rd. 327777 4 G16S 7 1269 1B 30.00
36 27566 2012 Ainsley Rd. 208536 4 G16S 7 1269 1B 30.00
36 27566 2025 Ainsley Rd. 208452 4 G16S 7 1269 1B 30.00
36 27566 2015 Ainsley Rd. 208511 4 G16S 7 1269 1B 30.00
36 27566 1972 Ainsley Rd. 208665 4 G16S 7 1269 1B 30.00
36 27566 1963 Ainsley Rd. 327882 4 G16S 7 1269 1B 30.00
36 27567 1923 Ainsley Rd. 208944 4 G16S 7 1269 1B 30.00
36 27567 1942 Ainsley Rd. 327982 4 G16S 7 1269 1B 30.00
36 27567 1932 Ainsley Rd. 328015 4 G16S 7 1269 1B 30.00
36 27567 1943 Ainsley Rd. 208838 4 G16S 7 1269 1B 30.00
36 27567 1933 Ainsley Rd. 208886 4 G16S 7 1269 1B 30.00
36 27567 1953 Ainsley Rd. 327934 4 G16S 7 1269 1B 30.00
36 27567 1922 Ainsley Rd. 328065 4 G16S 7 1269 1B 30.00
36 27567 1952 Ainsley Rd. 327939 4 G16S 7 1269 1B 30.00
36 27571 1966 Harton Rd. 208693 4 G16S 7 1269 1B 28.00
36 27571 1965 Harton Rd. 327907 4 G16S 7 1269 1B 28.00
36 27571 1955 Harton Rd. 327937 4 G16S 7 1269 1B 28.00
36 27571 1956 Harton Rd. 208777 4 G16S 7 1269 1B 28.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

36 27571 1945 Harton Rd. 208841 4 G16S 7 1269 1B 28.00
36 27571 1956 Harton Rd. UNK 4 G16S 7 1269 1B 28.00
36 27571 1955 Harton Rd. UNK 4 G16S 7 1269 1B 28.00
36 27569 1935 Harton Rd. 328012 4 G16S 7 1269 1B 30.00
36 27569 1926 Harton Rd. 328059 4 G16S 7 1269 1B 30.00
36 27569 1936 Harton Rd. 208881 4 G16S 7 1269 1B 30.00
36 27569 1925 Harton Rd. 328062 4 G16S 7 1269 1B 30.00
37 27549 8242 Polizzi Pl. 208108 4 G16S 7 1269 1B 40.00
37 27549 8221 Polizzi Pl. 208110 4 G16S 7 1269 1B 60.00
37 27549 8252 Polizzi Pl. 208106 4 G16S 7 1269 1B 26.00
37 27549 8251 Polizzi Pl. 327465 4 G16S 7 1269 1B 24.00
37 27549 8231 Polizzi Pl. 208182 4 G16S 7 1269 1B 63.00
37 27549 8232 Polizzi Pl. UNK 4 G16S 7 1269 1B 46.00
37 27549 8232 Polizzi Pl. 208109 4 G16S 7 1269 1B 48.00
37 27564 2063 Ainsley Rd. 327463 4 G16S 7 1269 1B 28.00
37 27564 2083 Ainsley Rd. 208114 4 G16S 7 1269 1B 28.00
37 27564 2033 Ainsley Rd. 327568 4 G16S 7 1269 1B 28.00
37 27564 2043 Ainsley Rd. 208231 4 G16S 7 1269 1B 28.00
37 27547 8231 Kaplan Dr. 208472 4 G16S 7 1269 1B 21.00
37 27547 8222 Kaplan Dr. 208361 4 G16S 7 1269 1B 45.00
37 27547 8241 Kaplan Dr. 208461 4 G16S 7 1269 1B 22.00
37 27547 8232 Kaplan Dr. 327608 4 G16S 7 1269 1B 29.00
37 27547 8221 Kaplan Dr. 327690 4 G16S 7 1269 1B 40.00
37 27547 8242 Kaplan Dr. 208364 4 G16S 7 1269 1B 28.00
37 27548 8261 Kaplan Dr. 208468 4 G16S 7 1269 1B 28.00
37 27548 8282 Kaplan Dr. 208367 4 G16S 7 1269 1B 28.00
37 27548 8252 Kaplan Dr. 208365 4 G16S 7 1269 1B 28.00
37 27548 8281 Kaplan Dr. 327684 4 G16S 7 1269 1B 28.00
37 27548 8272 Kaplan Dr. 327611 4 G16S 7 1269 1B 28.00
37 27548 8271 Kaplan Dr. 327681 4 G16S 7 1269 1B 28.00
37 27548 8262 Kaplan Dr. 208366 4 G16S 7 1269 1B 28.00
38 27333 2336 Ron Wy. 206655 4 G15S 7 1249 7B 27.00
38 27333 2346 Ron Wy. 206601 4 G15S 7 1249 7B 27.00
38 27333 2316 Ron Wy. 206811 4 G15S 7 1249 7B 27.00
38 27333 2326 Ron Wy. 326339 4 G15S 7 1249 7B 27.00
38 27334 2306 Ron Wy. 206886 4 G15S 7 1249 7B 25.00
38 27334 2274 Ron Wy. 206942 4 G15S 7 1249 7B 24.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

38 27334 2266 Ron Wy. 326558 4 G15S 7 1249 7B 23.00
38 27334 2258 Ron Wy. 326588 4 G15S 7 1249 7B 20.00
38 27335 8214 Phyllis Pl. 326493 4 G15S 7 1249 7B 28.00
38 27335 8215 Phyllis Pl. 207007 4 G15S 7 1249 7B 37.00
38 27335 8204 Phyllis Pl. 326464 4 G15S 7 1249 7B 16.00
38 27297 8248 Phyllis Pl. 326617 4 G15S 7 1249 7B 25.00
38 27297 8227 Phyllis Pl. 326572 4 G15S 7 1249 7B 25.00
38 27297 8234 Phyllis Pl. 206996 4 G15S 7 1249 7B 25.00
38 27297 8237 Phyllis Pl. 326610 4 G15S 7 1249 7B 25.00
38 27297 8224 Phyllis Pl. 206979 4 G15S 7 1249 7B 25.00
38 27297 8247 Phyllis Pl. 207184 4 G15S 7 1249 7B 25.00
38 27297 8276 Phyllis Pl. 207251 4 G15S 7 1249 7B 25.00
38 27553 2250 Ron Wy. 207167 4 G15S 7 1249 7B 27.00
38 27553 2245 Ron Wy. 326681 4 G15S 7 1249 7B 27.00
38 27553 2235 Ron Wy. 207320 4 G15S 7 1249 7B 27.00
38 27553 2236 Ron Wy. 207350 4 G16S 7 1249 7B 27.00
38 27553 2244 Ron Wy. 207241 4 G15S 7 1249 7B 27.00
38 27553 2255 Ron Wy. 326626 4 G15S 7 1249 7B 27.00
38 27555 8220 Ron Ct. 207475 4 G16S 7 1249 7B 36.00
38 27552 2225 Ron Wy. 207386 4 G16S 7 1249 7B 20.00
38 27552 2215 Ron Wy. 207433 4 G16S 7 1249 7B 20.00
38 27552 2220 Ron Wy. 326901 4 G16S 7 1249 7B 37.00
38 27552 2212 Ron Wy. 326976 4 G16S 7 1249 7B 37.00
38 27573 8256 Abbotshill Rd. 207535 4 G16S 7 1249 7B 30.00
38 27573 8273 Abbotshill Rd. 207428 4 G16S 7 1249 7B 23.00
38 27573 8253 Abbotshill Rd. 327013 4 G16S 7 1249 7B 23.00
38 27573 8266 Abbotshill Rd. 207459 4 G16S 7 1249 7B 30.00
38 27573 8276 Abbotshill Rd. 326804 4 G16S 7 1249 7B 30.00
38 27573 8263 Abbotshill Rd. 326900 4 G16S 7 1249 7B 23.00
38 27295 8309 Abbotshill Rd. 326732 4 G15S 7 1249 7B 25.00
38 27295 8323 Abbotshill Rd. 326691 4 G15S 7 1249 7B 25.00
38 27295 8312 Abbotshill Rd. 326701 4 G15S 7 1249 7B 31.00
38 27295 8332 Abbotshill Rd. 207138 4 G15S 7 1249 7B 38.00
38 27295 8339 Abbotshill Rd. 207140 4 G15S 7 1249 7B 23.00
39 32476 8575 Eames St. 191329 4 H13S 7 1249 4C 27.00
39 32476 8586 Eames St. 314924 4 H13S 7 1249 4C 27.00
39 32476 8563 Eames St. UNK 4 H13S 7 1249 4C 27.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

39 32476 3544 Eames St. 315018 4 H13S 7 1249 4C 27.00
39 32476 8640 Eames St. 314918 4 H13S 7 1249 4C 27.00
39 32476 8574 Eames St. 314926 4 H13S 7 1249 4C 27.00
39 32476 8605 Eames St. 315040 4 H13S 7 1249 4C 27.00
39 32476 8604 Eames St. 314923 4 H13S 7 1249 4C 27.00
39 32476 8617 Eames St. 191291 4 H13S 7 1249 4C 27.00
39 32476 8628 Eames St. 314919 4 H13S 7 1249 4C 27.00
39 32476 8616 Eames St. 314921 4 H13S 7 1249 4C 27.00
39 32476 8587 Eames St. 191324 4 H13S 7 1249 4C 27.00
39 32497 8602 Fensmuir St. 315385 4 H14S 7 1249 4C 30.00
39 32497 8601 Fensmuir St. 192024 4 H14S 7 1249 4C 30.00
39 32497 8551 Fensmuir St. 192005 4 H14S 7 1249 4C 30.00
39 32497 8571 Fensmuir St. 315502 4 H14S 7 1249 4C 30.00
39 32497 8552 Fensmuir St. 191803 4 H14S 7 1249 4C 30.00
39 32497 8561 Fensmuir St. 192008 4 H14S 7 1249 4C 30.00
39 32497 8562 Fensmuir St. 315363 4 H14S 7 1249 4C 30.00
39 32497 8511Fensmuir St. 315508 4 H14S 7 1249 4C 30.00
39 32497 8572 Fensmuir St. 191823 4 H14S 7 1249 4C 30.00
39 32497 8612 Fensmuir St. 191848 4 H14S 7 1249 4C 30.00
39 32496 8541 Fensmuir St. 192003 4 H14S 7 1249 4C 28.00
39 32496 8532 Fensmuir St. 315369 4 H14S 7 1249 4C 28.00
39 32496 8542 Fensmuir St. 191812 4 H14S 7 1249 4C 28.00
39 32496 8522 Fensmuir St. 315378 4 H14S 7 1249 4C 28.00
39 32496 8521 Fensmuir St. 315499 4 H14S 7 1249 4C 28.00
39 32496 8531 Fensmuir St. 192006 4 H14S 7 1249 4C 28.00
39 32481 8562 Eames St. 191165 4 H13S 7 1249 4C 27.00
39 32481 8550 Eames St. 191167 4 H13S 7 1249 4C 27.00
39 32481 8551 Eames St. 191344 4 H13S 7 1249 4C 27.00
39 32481 8526 Eames St. 191170 4 H13S 7 1249 4C 27.00
39 32481 8527 Eames St. 191345 4 H13S 7 1249 4C 27.00
39 32481 8539 Eames St. 191347 4 H13S 7 1249 4C 27.00
39 32481 8538 Eames St. 314935 4 H13S 7 1249 4C 27.00
39 32481 8563 Eames St. 315055 4 H13S 7 1249 4C 27.00
40 27336 2441 Cardinal Dr. UNK 6 G15S 7 1249 7A 21.00
40 27338 2441 Cardinal Dr. UNK 6 G15S 7 1249 7A 21.00
40 27339 2411 Cardinal Dr. 205395 4 G15S 7 1249 7A 42.00
40 27340 2343 Cardinal Dr. 325544 4 G15S 7 1249 7A 35.00
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Pipeline Rehabilitation Phase K‐2 Sewer Laterals
Scope of Work

40 27340 2343 Cardinal Dr. 205670 4 G15S 7 1249 7A 35.00
40 27340 2380 Cardinal Dr. 325447 4 G15S 7 1249 7A 35.00
40 27341 2382 Cardinal Dr. 205768 4 G15S 7 1249 7A 45.00
40 27341 2380 Cardinal Dr. 205835 8 G15S 7 1249 7A 16.00
40 27341 2383 Cardinal Dr. 325752 4 G15S 7 1249 7A 45.00

Total laterals = 742 Approx. Total LF = 21,297.00                        

9 ‐ 6" Laterals =  Total 268LF
1 ‐ 8" Lateral =  Total 16LF
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APPENDIX F 
 

Adjacent Projects 
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COMMUNITY NAME:
LINDA VISTA/SERRA MESA

COUNCIL DISTRICT:  7
Date: September 12, 2013

No Scale
SAP ID: B11028

SENIOR ENGINEER
Carl Spier
619-533-5126

PROJECT MANAGER
Regan Owen
619-533-5205

CONSTRUCTION PROJECT
INFORMATION LINE
619-533-4207

PROJECT ENGINEER
Salvador Castillo
619-533-4609

PIPELINE REHAB PHASE K-2 
SEWER LATERALS

Division Name - ROW

THIS MAP/DATA IS PROVIDED W
ITHOUT WARRANTY OF ANY KIND, EITHER EXPRESS OR IMPLIED, INCLUDING, BUT NOT LIMITED TO, THE IMPLIED WARRANTIES OR

MERCHANTABILITY AND FITNESS FOR A PARTICULAR PURPOSE. Note: This product may contain information from the SANDAG Regional Information System which cannot be reproduced
without the written permission of SANDAG. This product may contain information reproduce with permission granted by RAND MCNALLY & COMPANY© to SanGIS. This map is copyrighted
by RAND MCNALLY & COMPANY©. It is unlawful to copy or reproduce all or any part therof, whether for personal use or resale, without the prior, written permission of RAND MCNALLY & COMPANY .

PIPELINE REHAB PHASE F-2
Project Manager: Parita Ammerlahn
Phone : (619)533-4162
Start Const.: 4/1/2014
End Const : 12/26/2014

LINDA VISTA COMM. PARK PICNIC AREA
Project Manager: Ana Legy Del Rincon
Phone Number : (619) 533-7412
Start Const. 1/2/2013
End Const. 7/1/2013

MANNING CANYON WATER AND SEWER REPLACEMENT (S)
Project Manger: Wendy Gamboa
Phone Number: (619) 235-1971
Start Const.:9/26/2014
End Const. 10/15/2015

WATER & SEWER GJ 930
Project Manager: Chris Gascon
Phone Number: (619) 533-7418
Start Const. 6/12/2013
End Const. 10/17/2014

WATER & SEWER GJ 930 (S)
Project Manager: Chris Gascon
Resident Engineer: N/A
Phone Number: N/A
Start Const.:6/12/2013
End Const.: 10/17/2014

SEVAN COURT CANYON SEWER LATERAL
Project Manager: Michael Ninh
Phone Number: (619) 533-4577
Start Const.: 9/18/2013
End Const.: 11/29/2013

MONTGOMERY ACADEMY JOINT USE IMPRVMT
Project Manager: Mark Calleran
Phone Number : (619) 533-5197
Start Const.: 5/27/2014
End Const.: 8/19/2015

PIPELINE REHAB PHASE F-2
Project Manager: Parita Ammerlahn
Phone : (619)533-4162
Start Const.: 4/1/2014
End Const : 12/26/2014

PIPELINE REHAB PHASE K-2 SEWER LATERALS

ADJACENT PROJECTS
Legend
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Rehabilitation of Sewer Laterals Sample Data Template 
 



REHAB DATA COLLECTION ‐ SEWER LATERALS

FSN REHAB DATE
TOPHAT 
INSTALLED

SIZE
FUNCTIONAL 
DIAM

LINING TYPE 
DESC

LINING 
METHOD 
DESC

REHAB 
CONTRACTOR 
DESC

REHAB 
MATERIAL 
VENDOR COMMENTS

ACCEPTANCE 
DATE

5033085 8/22/2006 Y 6 5 PVC
SPIRAL 
WOUND

WESCO INFRA. 
TECHNOLOGIES, 
LP

RIBLOC

EXAMPLE ‐ 
Leave this row 
in the table as it 
is.

8/22/2006

1 of 2 8/30/2013Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
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REHAB DATA COLLECTION ‐ SEWER LATERALS

FSN REHAB DATE
TOPHAT 
INSTALLED

SIZE
FUNCTIONAL 
DIAM

LINING TYPE 
DESC

LINING 
METHOD 
DESC

REHAB 
CONTRACTOR 
DESC

REHAB 
MATERIAL 
VENDOR COMMENTS

ACCEPTANCE 
DATE
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City of San Diego 
CONTRACroR'SNAME~ c.~~~~~~~fu,. ADDRESS: :PiJ51JI · · · . 1 14· 'd . . f) 
TELEPHONE NO.: { f~lf ~= ;,{\),: ==n:zz2 
CITY CONTACT: Damian Singleton, Contract Specialist. Email: Dsingleton(iil,sandiego.gov 

Phone No. (619) 533-3482, Fax No. (619) 533-3633 
ROwen/ AReyes/egz 

CONTRACT 
DOCUMENTS 

FOR 
PIPELINE SEWER REHABILITATION PHASE K-2 SERVICE 
LATERALS 

VOLUME20F2 

BID NO.: __________ """K-=:.·-=-14_,_--=-11~8=6~-D=B=B~-"'-3 ---------

SAP NO. (WBS/IO/CC): _____ --=B~-1'""'1=02=8'----------------

CLIENT DEPARTMENT: _____ --=2=0-'"-'00"--------------
COUNCIL DISTRICT: ______ _!7 _____________ _ 

PROJECTTYPE: ________ ~JA~-----------------

THIS CONTRACT IS SUBJECT TO THE FOLLOWING: 

~ PHASED-FUNDING 

~ THE CITY'S SUBCONTRACTING PARTICIPATION REQUIREMENTS FOR SLBE PROGRAM. 

~ PREVAILINGWAGERATES: STATE[giFEDERAL0 

THIS BIDDI'NO DOCUMENT TO BE SUBMITTED IN ITS ENTIRETY 
REFER TO VOLUME 1 COVER PAGE FUR TIME, DATE, AND LOCATION 



TABLE OF CONTENTS 
DESCRIPTION PAGE NUMBER 

Volume 2 - Bidding Documents 

The following forms must be completed in their entirety and submitted with the Bid. Include the 
form(s) even ifthe information does not apply. Where the information does not apply write inN/A. 
Failure to include any of the forms may cause the Bid to be deemed non-responsive. If you are 
uncertain or have any questions about any required information, contact the City no later than 14 days 
prior to Bid due date. 

1. Bid/Proposal ..................................................................................................................................... 3 
2. Bid Bond .......................................................................................................................................... 6 
3. Non-Collusion Affidavit to be executed by Bidder and Submitted with Bid under 23 USC 112 

and PCC 7106 .................................................................................................................................. 7 
4. Contractors Certification of Pending Actions .................................................................................. 8 
5. Equal Benefits Ordinance Certification of Compliance ................................................................... 9 
6. Proposal (Bid) ................................................................................................................................ I 0 
7. Form AA35- List of Subcontractors ............................................................................................. 13 
8. Form AA40- Named Equipment/Material Supplier List .............................................................. 14 
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BIDDING DOCUMENTS 

PROPOSAL 

Bidder's General Information 

To the City of San Diego: 

Pursuant to "Notice Inviting Bids", specifications, and requirements on file with the City Clerk, and 
subject to all provisions of the Charter and Ordinances of the City of San Diego and applicable laws 
and regulations of the United States and the State of California, the undersigned hereby proposes to 
furnish to the City of San Diego, complete at the prices stated herein, the items or services hereinafter 
mentioned. The undersigned further warrants that this bid is not made in the interest of, or on behalf 
of, any undisclosed person, partnership, company, association, organization, or corporation; that the 
bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or 
solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, 
conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone 
shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by 
agreement, communication, or conference with anyone to fix the bid price of the bidder or any other 
bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, 
or to secure any advantage against the public body awarding the contract of anyone interested in the 
proposed contract; that all statements contained in the bid are true; and, further, that the bidder has 
not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents 
thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any 
corporation, partnership, company, association, organization, bid depository, or to any member or 
agent thereof to effectuate a collusive or sham bid. 

The undersigned bidder(s) further warrants that bidder(s) has thoroughly examined and understands 
the entire Contract Documents (plans and specifications) and the Bidding Documents therefore, and 
that by submitting said Bidding Documents as its bid proposal, bidder(s) acknowledges and is bound 
by the entire Contract Documents, including any addenda issued thereto, as such Contract Documents 
incorporated by reference in the Bidding Documents. 

IF A SOLE OWNER OR SOLE CONTRACTOR SIGN HERE: 

(1}-N~ under which business is conducted __________________ _ 

(2) Signat~iv~nd surname) of proprietor----------------

(3) Place of Business (~~Number)-------------------..., 

(4) City and State-------~------------ Zip Code __ _ 

(5) Telephone No. _________ ........... _ __,,....,.___ Facsimile No. _________ _ 

(6) Email Address ~ 
IF A PARTNERSHIP, SIGN HERE: ~'-.... 

(1) Name under which business is conducted-----------~------"' ... ,---

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Bid I Proposal 
Volume 2 of2 (Rev. Sept. 2013) 

31 Page 



BIDDING DOCUMENTS 

~arne of each member of partnership, indicate character of each partner, general or special 

~~· 

(3) Signature (Note: ~· ature must be made by a general partner) 

Full Name and Character ofp~' 

(4) Place of Business (Street & Number)-------~----------

(5) City and State-----------------

(6) Telephone No. ----------- Facsimile No. --~,--------

(7) Email Address-------------------------

IF A CORPORATION, SIGN HERE: 
<:' 

(1) Name under which business is conducted g • ( · \] 0, \ky J21M 
fficer authorized to sign for the corporation: 

(Prinr') Name) 

\Vf~Slcl_.e.Uf-
(Title of Officer) 

(\ (Impress Corporate Seal Here) 

(3) Incorporated under the laws of the State of_~::..uft._· '---------------

(4) Place of Business (Street & Number) ...=lB.!..>.L.~.,~j)'--_Jfny)lc+'.""---+·\:_.____.~.£· '----------------

(5) City and Staten CfiJpA I rn Zip Code stwzo 
(6) Telephone No.l Q\q M~ J'O\ Ql() Facsimile No. l ~9L{LN g2J?73 
(7) Email Address t-V)fllt (} ,Sovct\~1~\\r\t . e_~ 

Pipeline Sewer Rehabilitatio:Jhase K-2 Service Later~·) 41 Page 
Bid I Proposal 
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BIDDING DOCUMENTS 

THE FOLLOWING SECTIONS MUST BE FILLED IN BY ALL PROPOSERS: 

In accordance with the "NOTICE INVITING BIDS", the bidder holds a California State 
Contractor's license for the following classification(s) to perform the work described in these 
specifications: 

LICENSE CLASSIFICATION _ _,_ft--'-----------------------;-

LICENSENO. U21sr-q EXPIREs tYlat4 ?l .~ 
This license classification must also be shown on the front of thUid envelope. Failure to show 
license classification on the bid envelope may cause return of the bid unopened. 

TAXIDENTIFICATIONNUMBER(TIN):   
Email Address: ~ llv:~&N~ I'll r .(.\(I'{Y\_ 

THIS PROPOSAL MUST BE NOTARIZED BELOW: 

I certify, under penalty of perjury, that the representations made herein regarding my State 
Contractor's lice1. se number, classification and piration date are true and correct. 

SUBSCRIBED AND SWORN TO BEFORE ME, THIS_·:]__,_ __ DAY OF~,~ 
Notary Public in and for t~e County of-"-"-+.A.J'---'---'-o'-'-'"--'ir\--""~----' State of_Qfr=-'--'--. ___ _ 

\ 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
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Volume 2 of2 (Rev. Sept. 2013) 

51 Page 



BIDDING DOCUMENTS . 

BID BOND 

Tlmt ___ S;:;.·:..;:C:.:.· _::V...::::a:;:.;lle:::.~'i~.....:E~. n~g:l.:.:in~e;;..:;e:.:.ri:.:..:n~g,L...:I.:..:.nc:::.:._, 

T~e Hanover Insurance Company . as 8tu!GtU
1 

ar.e 
heJd at~d ;flrti:J:J'y bolJ.!ld Utlto Tire City .of Silr\ Clie!#o het.ei'nafter 0a1led "0W:N:ER.1 i' in the suin of 

. :(IIi · ·· · · · .. AMOUNT for the payment .of which sum, well an<Hruly·t<> be tt:ralile., 
W,~ . . es1 .our heits, exec.utors.; ·admihistl'ators, su.ccess<>r.s, and a~slgns, JpintlY ·a.nd. sevC"rahy, 
tir:mly. ~~y/fl\n~s~t~pt~esents. 

W:MB!tE'AS1· sai'd J!lrh1cipnil has smbnl'tft!lEJ a .Bid to Sf\iq O·W:NllilR to petfown tbe WORK required. 
ut~d~r tbe 'bldd)tlg stihetltJle~s~ oftht:-r OWNI$1\'s Ctmtl,ac.tDCJOWnien~s entitle~ 

Pipeline Sewer Rehapilit(3tion Phase K-2 Service Laterals K-14-1186-DB B-3 

J:NGJW' 'I'l':l~REF0RE, if<sa!d PtiMlpl'll is awnt•ded. H contraat by sald OWN'liiR tmd) wfthin the time 
an:cl in fhe·nuu'lner .teguil•ed i'n the 11Nbtlce Inviting Bids'' o!1ters into rr wl'ltten. Agr~e.ment tH1 thG~$mn 
o'r a[#recntentl:Jounxl with said Coutnnet !Dncwrw(.'lt'l'ts, ~rrti:t;hes the t~Sii!Uii~!!!¥1. ~:Q'rtr!ftcat~~ ·of i:n;~uvano&~, 
alJd furnis)1!!!lt''tl~J~, t'~fi!tlired P~rfo,rtt:ra~rce .B\lnd and ·Pq;,t.ment B'dnd, tl\en .tllis< ohliigation s11aU .be: nun 
11ill:l vol¢,, odl¢l\w,ise !tsJ:iaJrl r~tnuflrdn,.fli'll f0roe and e'rtect. ln the event suit is brought upon.this l>ond 
~y sah;i OWNE~ and ,QWNE'R pte:vuHs, said :Surety shall pay all costs incurred ·b;y sal:d OWNER ln 
sueh-sul't\.inoludrng ueasemableattorney's fl!le to be fixed by the court. 

'2.l).1L 

(Slin.atl,Jte) 
Robert P. Dole, Attorney-in-Fact 

{&tAL A'tl\10 NO:I~AIHAL A:CJ<:'N0WL.I2ln:tilEM:6N1' OJ.' SlJR!lltTY) 

Btp:~Ht1-e~$~werR:~Jl~b:ili~utipn.FhruiP r<-.2 Stwvlt\e f:Altlmthi 
BlikBqtt4-
Vd!hrtTe :t0f:Z vRev. fiept\20.13) 



THE HANOVER INSURANCE COMPANY 
MASSACHUSETTS BAY INSURANCE COMPANY 
CITIZENS INSURANCE COMPANY OF AMERICA 

POWERS OF ATTORNEY 
CERTIFIED COPY 

KNOW ALL MEN BY THESE PRESENTS: That THE HANOVER INSURANCE COMPANY and MASSACHUSETTS BAY INSURANCE COMPANY, both being 
corporations organized and existing under the laws of the State of New Hampshire, and CITIZENS INSURANCE COMPANY OF AMERICA, a corporation 
organized and existing under the laws of the State of Michigan, do hereby constitute and appoint 

Nicki Edwards, John T. Dole, Daniel P. Dole and/or Robert P. Dole 

of Bonita, CA and each is a true and lawful Attorney(s)-in-fact to sign, execute, seal, acknowledge and deliver for, 
and on its behalf, and as its act and deed any place within the United States, or, if the following line be filled In, only within the area therein designated 

any and all bonds, recognizances, undertakings, contracts of indemnity or other writings obligatory in the nature thereof, as follows: 

Any such obligations in the United States, not to exceed Ten Million and No/100 ($10,000,000) in any single instance 

and said companies hereby ratify and confirm all and whatsoever said Attorney(s)-in-fact may lawfully do in the premises by virtue of these presents. 
These appointments are made under and by authority of the following Resolution passed by the Board of Directors of said Companies which resolutions 
are still in effect: 

"RESOLVED, That the President or any Vice President, in conjunction with any Vice President, be and they are hereby authorized and empowered to appoint 
Attorneys-In-fact of the Company, In its name and as Its acts, to execute and acknowledge for and on its behalf as Surety any and all bonds, recognizances, 
contracts of indemnity, waivers of citation and all other writings obligatory in the nature thereof, with power to attach thereto the seal of the Company. Any such 
writings so executed by such Attorneys-In-fact shall be as binding upon the Company as if they had been duly executed and acknowledged by the regularly 
elected officers of the Company in their own proper persons." (Adopted October 7, 1981 -The Hanover Insurance Company; Adopted April 14, 1982 -
Massachusetts Bay Insurance Company; Adopted September 7, 2001 -Citizens Insurance Company of America) 

IN WITNESS WHEREOF, THE HANOVER INSURANCE COMPANY, MASSACHUSETTS BAY INSURANCE COMPANY and CITIZENS INSURANCE 
COMPANY OF AMERICA have caused these presents to be sealed with their respective corporate seals, duly attested by two Vice Presidents, 

this 11th day of November 2011. THE HANOVER INSURANCE COMPANY 
MASSACHUS TTS BAY INSURANCE COMPANY 
CITIZENS I ANCE PANY OF AMERICA 

THE COMMONWEALTH OF MASSACHUSETTS ) 
COUNTY OF WORCESTER ) ss. 

On this 11th day of November 2011 before me came the above named Vice Presidents ofThe Hanover Insurance Company, Massachusetts Bay Insurance 
Company and Citizens Insurance Company of America, to me personally known to be the individuals and officers described herein, and acknowledged that the 
seals affixed to the preceding Instrument are the corporate seals of The Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens 
Insurance Company of America, respectively, and that the said corporate seals and their signatures as officers were duly affixed and subscribed to said 
instrument by the authority and direction of said Corporations. 

l/-7 , -r _ /_,., -.. 9--/;,.,, .1-: ... A 
.;zy:faf~~4 L4.,J,~ 
Barbara A. Garlick, Notary Public 
My Commission Expires September 21, 2018 

I, the undersigned Vice President ofThe Hanover Insurance Company, Massachusetts Bay Insurance Company and Citizens Insurance Company of America, 
hereby certify that the above and foregoing Is a full, true and correct copy of the Original Power of Attorney issued by said Companies, and do hereby further 
certify that the said Powers of Attorney are still in force and effect. 

This Certificate may be signed by facsimile under and by authority of the following resolution of the Board of Directors of The Hanover Insurance Company, 
Massachusetts Bay Insurance Company and Citizens Insurance Company of America. 

"RESOLVED, That any and all Powers of Attorney and Certified Copies of such Powers of Attorney and certification In respect thereto, granted and executed 
by the President or any VIce President in conjunction with any VIce President of the Company, shall be binding on the Company to the same extent as If all 
signatures therein were manually affixed, even though one or more of any such signatures thereon may be facsimile." (Adopted October 7, 1981 -The 
Hanover Insurance Company; Adopted Aprll14, 1982- Massachusetts Bay Insurance Company; Adopted September?, 2001 -Citizens Insurance Company of 
America) 

GIVEN under my hand and the seals of said Companies, at Worcester, Massachusetts, this 19 day of December 2013. 

THE HANOVER INSURANCE COMPANY 
MASSACHUSETTS BAY INSURANCe COMPANY 
CITIZENS INSURANCE COMPANY OF AMERICA 



CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT 

State of California 

County of San Diego 

On 12/19/2013 before me, Nicki Edwards, Notary Public, 

personally appeared Robert P. Dole, who proved to me on the basis of satisfactory evidence to be the person~ 
whose name,V!'J is/owe subscribed to the within instrument and acknowledged to 
me that he/s~hey-executed the same in his/~fl:their-authorized capacity(~~), 
and that by his/lasr.,Lt;hei;. signature~ on the instrument the persol)WJ, or the 
entity upon behalf of which the person~ acted, executed the instrument. 

I certifY under the PENALTY OF PERJURY under the laws of the State of 
California that the foregoing paragraph is true and correct. 

WITNESS my hand and official seal. 

Signature ofNotary 

Though the data below is not required by law, it may prove valuable to persons relying on the document and could prevent 
fraudulent reattachment of this form. 

CAPACITY CLAIMED BY SIGNER 

D INDIVIDUAL 
0 CORPORATE OFFICER 

D PARTNER(S) D LIMITED 
[gJ ATTORNEY-IN-FACT 
D TRUSTEE(S) 
D GUARDIAN/CONSERVATOR 
OTHER: 

SIGNER IS REPRESENTING: 
NAME OF PERSON(S) OR ENTITY(IES) 
The Hanover Insurance Company 

CA-ICW 24 (7/00) 

DESCRIPTION OF ATTACHED DOCUMENT 



BIDDING DOCUMENTS 

NON-COLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND 
SUBMITTED WITH BID UNDER 23 UNITED STATES CODE 112 AND 

PUBLIC CONTRACT CODE 7106 

State of California 
ss. 

---'~>!....:.!-'--'-'~\----'--..t--""'""'~-'-'T=""'-.t==--------' being first duly sworn, deposes and 

---'--'-'---"'<l'--'---1"-..L>..c.. ________ of the party making the foregoing 

bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, 

company, association, organization, or corporation; that the bid is genuine and not collusive or sham; 

that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or 

sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder 

or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not 

in any manner, directly or indirectly, sought by agreement, communication, or conference with 

anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost 

element of the bid price, or of that of any other bidder, or to secure any advantage against the public 

body awarding the contract of anyone interested in the proposed contract; that all statements 

contained in the bid are true; and further, that the bidder has not, directly or indirectly, submitted his 

or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data 

relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company 

association, organization, bid depository, or to any member or agent thereof to effectuate a collusive 

or sham bid. 

Pipeline Sewer Rehabilitation Phase K·2 Service Laterals 
Non-collusion Affidavit 
Volume 2 of2 (Rev. Sept.2013) 

(SEAL) 
JOELLE MARIE PEPIN 

Commission # 199867-9 _ 
Notary PubH.c • Californ1a _! 

San OI~Gbl muguy 
M Comm. ~K Ires Dec '16 2016 



BIDDING DOCUMENTS 

CONTRACTORS CERTIFICATION OF PENDING ACTIONS 

As part of its bid or proposal (Non-Price Proposal in the case of Design-Build contracts), the Bidder 
shall provide to the City a list of all instances within the past 10 years where a complaint was filed or 
pending against the Bidder in a legal or administrative proceeding alleging that Bidder discriminated 
against its employees, subcontractors, vendors or suppliers, and a description of the status or 
resolution of that complaint, including any remedial action taken. 

CHECK ONE BOX ONLY. 

D 

Contractor N 

Certified By 

The undersigned certifies that within the past 10 years the Bidder has NOT been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 

The undersigned certifies that within the past 10 years the Bidder has been the 
subject of a complaint or pending action in a legal administrative proceeding alleging 
that Bidder discriminated against its employees, subcontractors, vendors or suppliers. 
A description of the status or resolution of that complaint, including any remedial 
action taken and the applicable dates is as follows: 

USE ADDITIONAL FORMS AS NECESSARY 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Contractors Certification of Pending Actions 

81 Page 

Volume 2 of2 (Rev. Sept.2013) 



BIDDING DOCUMENTS 

EQUAL BENEFITS ORDINANCE 
CERTIFICATION OF COMPLIANCE 

For additional information, contact: 
CITY 01•' SAN DIEGO 

EQlJAL BENEFITS PROGRAM 
202 C Street, MS 9A, San Diego, CA 92101 
Phone (619) 533-3948 Fax (619) 533-3220 

The Equal Benefits Ordinance [EBO] requires the City to enter into contracts only with contractors who certify they will 
provide and maintain equal benefits as defined in SDMC §22.4302 for the duration of the contract. To comply: 
• Contractor shall offer equal benefits to employees with spouses and employees with domestic partners. 

• Benefits include health, dental, vision insurance; pension/401(k) plans; bereavement, family, parental leave; discounts, child care; 
travel/relocation expenses; employee assistance programs; credit union membership; or any other benefit. 

• Any benefit not offer an employee with a spouse, is not required to be offered to an employee with a domestic partner. 
• Contractor shall post notice of firm's equal benefits policy in the workplace and notify employees at time of hire and 

during open enrollment periods. 
• Contractor shall allow City access to records, when requested, to confirm compliance with EBO requirements. 
• Contractor shall submit EBO Certification of Compliance, signed under penalty of perjury, prior to award of contract. 

NOTE: This summary is provided for convenience. Full text of the EBO and Rules Implementing the EBO are available at 
www.sandiego.gov/administration. 

CONTRACTOR EQUAL BENEFITS ORDINANCE CERTIFICATION 
Please indicate your firm's compliance status with the EBO. The City may request supporting documentation. 

1:¥--. I affirm compliance with the EBO because my firm (contractor must select one reason): 

~,..Provides equal benefits to spouses and domestic partners. 
D Provides no benefits to spouses or domestic partners. 
D Has no employee. 
D Has collective bargaining agreement(s) in place prior to January 1, 2011, that has not been renewed or expired. 

D I request the City's approval to pay affected employees a cash equivalent in lieu of equal benefits and verify my firm 
made a reasonable effort but is not able to provide equal benefits upon contract award. I agree to notify employees 
the availability of a cash equivalent for benefits available to spouses but not domestic partners and to continue to make 
every reasonable effort to extend all available benefits to domestic partners. 

It is unlawful for any contractor to knowingly submit any false information to the City regarding equal benefits or cash 
associated with the execution, award, amendment, or administration of any contract. [San Diego Municipal Code §22.4307(a)] 

vctlu~nii,J.ct, I certify the above information is true and correct. I further 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Equal Benefits Ordinance Certification of Compliance 
Volume 2 of2 (Rev. Sept. 2013) 

will provide and maintain equal benefits 

......u.;w.wu.~-·-· l·~ 
Date 

rev 02/15/2011 

91 Page 



BIDDING DOCUMENTS 

PROPOSAL (BID) 

The Bidder agrees to the construction of Pipeline Sewer Rehabilitation Phase K-2 Service Laterals, for the City of San Diego, in accordance with these 
contract documents for the prices listed below. The Bidder guarantees the Contract Price for a period of 120 days (90 days for federally funded contracts 
and contracts valued at $500,000 or less) from the date of Bid opening to Award of the Contract The duration of the Contract Price guarantee shall be 
extended by the number of days required for the City to obtain all items necessary to fulfill all conditions precedent e.g., bond and insurance. 

Item Quantity Unit NAICS 
Payment 

Reference 

L 1 LS 524126 2-4.1 

2. 1 LS 237110 9-3.4.1 

3. 1 AL 9-3.5 

4. 1 EA 541214 3-3.2.2.1 

5. 1 LS 238990 7-9.1.1 

6. 1 LS 237310 7-10.2.6 

7. 350 LF 237310 303-5.9 

8. 500 SF 237310 303-5.9 

9. 30 CY 237310 300-1.4 

10. 650 SF 237310 302-4.12.4 

11. 150 LB 237310 302-14.5 

12. 50 CY 237310 302-6.8 

13. 45 EA 237110 500-1.2.7 

14. 21,094 LF 237110 500-1.6.6 

15. 268 LF 237110 500-1.6.6 

16. 16 LF 237110 500-1.6.6 

17. 45 EA 237110 500-4.9 

18. 1 LS 541330 701-13.9.5 

19. 1 LS 237990 701-13.9.5 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Proposal (BID) 
Volume 2 of2 (Rev. Sept. 2013) 

Description Unit Price Extension 

Bonds (Payment and Performance) >< $f1.5ll·' 
Mobilization ><= $()(), / .,va:>l 
Field Orders - Type II >< $10,000.00 

Certified Payroll $ ' ' ... $ \-/ 

Video Recording of Pre-existing Conditions ><= $6'DW•r 
Traffic Control >< $~--(:):oro 
Curb and Gutter $ '?J l. ...... $}Q, <65"0·" 
Sidewalk Removal and Replacement $ <l :-, .. $~'DO•,... 
Pavement Removal & Disposal s>Z.OO, ...... $f_y()tD,' 
Rubber Polymer Modified Slurry Type II and Striping $iS:"" $ill SOt' 
Crack Seal 'l / 

'~; ${~CO"..,. 
Concrete Pavement $;f1S,' $l615iX' 

Point Repairs for Existing Sewer Laterals (3oDD," $\~soo: 
4-inch Sewer Lateral Rehabilitation (Lining) $ ~~/ $). UJ~$" 33. ~~ 
6-inch Sewer Lateral Rehabilitation (Lining) $q5:" $if 5, L(.\.Ql} 
8-inch Sewer Lateral Rehabilitation (Lining) $(Cf0./ $ ~.D'-fU• r 

Sewer Lateral Connection (Top Hats) $jJD0.' ~.S\Jo," 
Water Pollution Control Program Development >< $6'CD·r 
Water Pollution Control Program Implementation ><= $~'C{),/ 

ESTIMATED TOTAL BASE BID: $\ ,qt13;CC D 
10 [Page 

/ 



BIDDING DOCUMENTS 

TOTAL BID PRICE FOR BID (Items 1 through 19 inclusive) am unt writ!:en in words: 

· - \ l <W\ - \\t.e_., Yt W 1u _ · ~ , - ' · -~l \ eUfJ r, : 0 t 1 s--
. t\ . 

The Bid shall contain an acknowledgment of receipt of all addenda, fue numbers of which shall be filled in on the Bid form. If an addendum or 
addenda has been issued by the City and not noted as being received by the:\· Bidder, this proposal shall be rejected as being non-responsive. The 
following addenda have been received and are acknowledged in this bid: -'-~~--;\X,.>------------------------

1 
The names of all persons intere, ed in the foregoing proposal as principals are as follows: 

·\tf, I ~~L~ 

IMPORTANT NOTICE: If Bidder or other interested person is a corporation, state secretary, treasurer, and manager thereof; if a co-partnership, 
state true name of firm, also names of all individual co-partners composing firm; if Bidder or other interested person is an individual, state first and 

last names in full. I ~ I . n( . . . 
Biddcr:~Ct ,Vt\ku\ mr~ l\1(. f~am\Ju 1.~ ~ 
Title: H f.Sl d l:;. 
Business ~ddre-s~:· U9 Q ~t s: +-- :B CWO() : m ~ JQtO 
PlaceofBusiness: ~ -filht st- el cOOoo (j± q)6p,O 
Pla<e ofResiden4o: ~ trt111l~~Ht-, +----:::.8\.,..L-J(JJJ_' ~ x\ ~ cl:l q2Ql q 
S1gnature: !-'jJ(l{,UL L V _L_ t· . 
Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Proposal (BID) 
Volume 2 of2 (Rev. Sept. 2013) 
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BIDDING DOCUMENTS 

NOTES: 

A. The City shall determine the low Bid based on the Base Bid alone. 

B. Prices and notations shall be in ink or typewritten. All corrections (which have been initiated by the Bidder using erasures, strike out, line 
out, or "white-out") shall be typed or written in with ink adjacent thereto, and shall be initialed in ink by the person signing the bid 
proposal. 

C. Failure to initial all corrections made in the bidding documents may cause the Bid to be rejected as non-responsive and ineligible for 
further consideration. 

D. Blank spaces must be filled in, using figures. Bidder's failure to submit a price for any Bid item that requires the Bidder to submit a price 
shall render the Bid non-responsive and shall be cause for its rejection. 

E. Unit prices shall be entered for all unit price items. Unit prices shall not exceed two (2) decimal places. If the Unit prices entered exceed 
two (2) decimal places, the City will only use the first two digits after the decimal points without rounding up or down. 

F. All extensions ofthe unit prices bid will be subject to verification by the City. In the case of inconsistency or conflict between the product 
of the Quantity x Unit Price and the Extension, the product shall govern. 

G. In the case of inconsistency or conflict, between the sums of the Extensions with the estimated total Bid, the sum of the Extensions shall 
govern. 

H. Bids shall not contain any recapitulation ofthe Work. Conditional Bids will be rejected as being non-responsive. Alternative proposals 
will not be considered unless called for. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Proposal (BID) 
Volume 2 of2 (Rev. Sept. 2013) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
05% of the Contractor's total Bid The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract. The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed. Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligi"ble for award. The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

·.· CHE(:I(IF JO~T 
-i .. VENJURE; . . . 
fARTNERSHIP····. 

~v aA3E 0~ 
~~~--~~~~--~~~ 

<D As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

0 As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation CAL TRANS 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City of Los Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Form AA 35- List of Subcontractors 
Volume 2 of2 (Rev. Sept. 2013) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part 1, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
05% of the Contractor's total Bid The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award The Bidder's attention is directed to the Special Provisions - General; Paragraph 2-3 Subcontracts, which stipulates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

~~'TI~~~~~~~7>~~~79~~~~~~~~~ 

,:.~t'.f.: !·t#~~:~~t:~:if' . fBEvi~~~~T 
. TRACli· ;; SLiBE;.SDB,.WoSB; • }>AR.TNERS:aiP.. 

::t:±~':· : .:·::.-··. ;::.•£ :~i:JIJ~~e;.<>:R ' 
,·. : '·;'SDVOSB<D. 

ELBt 

CD As appropriate, Bidder shall identify Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY 
California Public Utilities Commission CPUC 
State of California's Department of General Services CADoGS 
State of California CA 

State of California Department of Transportation 
San Diego Regional Minority Supplier Diversity Council 
City of Los Angeles 
U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to snbmit the required proof of certification. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
Form AA 35- List of Subcontractors 
Volume 2 of2 (Rev. Sept. 2013) 
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BIDDING DOCUMENTS 

LIST OF SUBCONTRACTORS 

In accordance with the requirements provided in the "Subletting and Subcontracting Fair Practices Act", Division 2, Part I, Chapter 4 of the Public Contract Code, the Bidder shall list below the 
name and address of each Subcontractor who will perform work, labor, render services or specially fabricates and installs a portion [type] of the work or improvement, in an amount in excess of 
0.5% of the Contractor's total Bid The Bidder shall also list below the portion of the work which will be done by each subcontractor under this Contract The Contractor shall list only one 
Subcontractor for each portion of the Work. The DOLLAR VALUE of the total Bid to be performed shall be stated for all subcontractors listed Failure to comply with this requirement shall 
result in the Bid being rejected as non-responsive and ineligible for award The Bidder's attention is directed to the Special Provisions- General; Paragraph 2-3 Subcontracts, which stipnlates 
the percent of the Work to be performed with the Bidders' own forces. The Bidder shall list all SLBE, ELBE, DBE, DVBE, MBE, WBE, OBE, SDB, WoSB, HUBZone, and SDVOSB 
Subcontractors that Bidders are seeking recognition towards achieving any mandatory, voluntary, or both subcontracting participation percentages. 

~~~~~~~~~~~~~~~~~~~=-=-~7=~~~ 

:''!:~~~~~~~, ... ··eg:~?~.: S~!;;~);;~~~tEi~'.. ·:zrt~: 

<D As appropriate, Bidder shall identifY Subcontractor as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

~ As appropriate, Bidder shall indicate if Subcontractor is certified by: 

City of San Diego CITY State of California Department of Transportation CAL lRANS 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council SRMSDC 
State of California's Department of General Services CADoGS City ofLos Angeles LA 
State of California CA U.S. Small Business Administration SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 
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BIDDING DOCUMENTS 

NAMED EQUIPMENT/MATERIAL SUPPLIER LIST 

The Bidder seeking the recognition of equipment, materials, or supplies obtrined from Suppliers towards achieving any mandatory, voluntary, or both subcontracting participation percentages 
shall list the Supplier(s) on the Named Equipmen11Material Supplier List The Named Equipmen11Material Supplier List, at a minimum, shall have the name, locations (City) and the 
DOLLAR VALUE of the Suppliers. The Bidder will be credited up to 600/o of the amount to be paid to the Suppliers for such materials and supplies unless vendor manufactures or 
substantially alters materials and supplies in which case 100% will be credited. The Bidder is to indicate (Yes/No) whether listed firm is a supplier or manufacturer. In calculating the 
subcontractor participation percentages, vendors/suppliers will receive 60% credit of the listed DOLLAR VALUE, whereas manufacturers will receive 100% credit If no indication provided, 
listed firm will be credited at 60% of the listed dollar value for purposes of calculating the Subcontractor Participation Percentage, Suppliers will receive 60% credit of the listed DOLLAR 
VALUE, whereas manufacturers will receive 100% credit If no indication provided, listed firm will be credited at 60% of the listed DOLLAR VALUE for purposes of calculating the 
subcontractor participation percentages. 

Name: ______________ _ 
Address: ______________ _ 
City: _________ State: ____ _ 
Zip: ______ Phone:. _______ _ 

Name: ______________ _ 
Address: ______________ _ 
City: _____ State:. _______ _ 

Zip: Phone: 

<D As appropriate, Bidder shall identifY Vendor/Supplier as one of the following and shall include a valid proof of certification (except for OBE, SLBE and ELBE): 

Certified Minority Business Enterprise MBE Certified Woman Business Enterprise WBE 
Certified Disadvantaged Business Enterprise DBE Certified Disabled Veteran Business Enterprise DVBE 
Other Business Enterprise OBE Certified Emerging Local Business Enterprise ELBE 
Certified Small Local Business Enterprise SLBE Small Disadvantaged Business SDB 
Woman-Owned Small Business WoSB HUBZone Business HUBZone 
Service-Disabled Veteran Owned Small Business SDVOSB 

As appropriate, Bidder shall indicate if Vendor/Supplier is certified by: 

City of San Diego CITY State of California Department ofT ransportation 
California Public Utilities Commission CPUC San Diego Regional Minority Supplier Diversity Council 
State of California's Department of General Services CADoGS City of Los Angeles 
State of California CA U.S. Small Business Administration 

CAL TRANS 
SRMSDC 

LA 
SBA 

The Bidder will not receive any subcontracting participation percentages if the Bidder fails to submit the required proof of certification. 

Pipeline Sewer Rehabilitation Phase K-2 Service Laterals 141 Page 
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